SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 111 CONTRACT ID R -30397-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 6.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 6.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 201-02245 TREE 6 IN., REMOVE 87.000 EACH
14 201-02250 TREE 10 IN., REMOVE 28.000 EACH
15 201-02255 TREE 18 IN., REMOVE 57.000 EACH
16 201-02260 TREE 30 IN., REMOVE 10.000 EACH
17 201-02265 TREE 48 IN., REMOVE 1.000 EACH
18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
19 202-02240 PAVEMENT REMOVAL 69,015.000 SYS
20 202-02273 CENTER CURB, CONCRETE, REMOVE 440.000 SYS
21 202-02278 CURB, CONCRETE, REMOVE 11,801.000 LET
22 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1,100.000 LFT
23 202-06580 CONTAMINATED SOIL, REMOVE 282.000 CYS
24 202-52710 SIDEWALK CONCRETE, REMOVE 18,465.000 SYS
25 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 193.000 EACH
26 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 5.000 EACH
27 202-90747 RETAINING WALL, REMOVE 960.000 LFT
28 202-91385 INLET, REMOVE 116.000 EACH
29  202-93047 MANHOLE, REMOVE 22.000 EACH
30 202-96022 CONCRETE FOUNDATION, REMOVE 5.000 EACH
31 202-96133 PIPE, REMOVE 5,704.000 LFT
32 202-96328 FOUNDATION, STREET LIGHT, REMOVE 205.000 EACH
33 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 23.000 EACH
34 202-99080 CONCRETE, REMOVE 661.000 cyYs
35 203-02000 EXCAVATION, COMMON 5,413.000 cys
36 203-02010 EXCAVATION, ROCK 750.000 cys
37 203-02020 EXCAVATION, UNCLASSIFIED 500.000 CYS
38 203-02070 BORROW 1,175.000 cys
39 205-12108 STORM WATER MANAGEMENT BUDGET 117,534.000 DOL
40 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
41 206-93520 TEMPORARY SHEET PILING 1,943.000 SET
42 207-08264 SUBGRADE TREATMENT, TYPE IT 5,642.000 SYS
43 207-08268 SUBGRADE TREATMENT, TYPE IV 5,946.000 SYS
44 207-09935 SUBGRADE TREATMENT, TYPE IC 85,766.000 SYS
45 207-12151 SUBGRADE TREATMENT, TYPE IVA 1,175.000 SYS
46 211-06467 AGGREGATE FOR END BENT BACKFILL 6.000 CYS
47 211-09264 STRUCTURE BACKFILL, TYPE 1 6,731.000 CYS
48 211-09265 STRUCTURE BACKFILL, TYPE 2 5,858.000 CYS
49 211-09266 STRUCTURE BACKFILL, TYPE 3 214.000 CYS
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50 211-09268 STRUCTURE BACKFILL, TYPE 5 4,381.000 CYS
51 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 5,250.000 CYS
52 301-07448 COMPACTED AGGREGATE NO. 53 BASE 234.000 TON
53 302-06464 SUBBASE FOR PCCP 1,675.000 cys
54 303-05738 AGGREGATE NO. 5 1,140.000 TON
55 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 2,967.000 TON
56 304-07490 HMA PATCHING, TYPE B 50.000 TON
57  304-07491 HMA PATCHING, TYPE C 143.000 TON
58 304-07494 WIDENING WITH HMA, TYPE C 191.000 TON
59  306-08033 MILLING, ASPHALT, 1 IN. 4,290.000 SYS
60 306-08034 MILLING, ASPHALT, 1 1/2 IN. 6,002.000 SYS
61 306-08043 MILLING, TRANSITION 968.000 SYS
62 401-06264 PROFILOGRAPH, HMA LUMP LUMP
63 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 445.000 TON
64 401-10258 JOINT ADHESIVE, SURFACE 5,000.000 LFT
65 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,700.000 LFT
66 401-11785 LIQUID ASPHALT SEALANT 5,000.000 LFT
67 402-07451 HMA WEDGE AND LEVEL, TYPE B 488.000 TON
68 402-10086 HMA FOR TEMPORARY PAVEMENT, C 183.000 TON
69 406-05520 ASPHALT FOR TACK COAT 3.000 TON
70 502-12153 PCCP PRECAST, REMOVABLE 12,165.000 SYS
71 604-03643 BRICK PAVERS 101.000 SYS
72 604-04452 LIMESTONE 1,000.000 CFT
73 604-06070 SIDEWALK, CONCRETE 15,300.000 SYS
74  604-08086 CURB RAMP, CONCRETE 2,010.000 SYS
75 604-11975 SIDEWALK, CONCRETE, RE-LAY 1,053.000 SYS
76 604-12083 DETECTABLE WARNING SURFACES 257.000 SYS
77  605-06120 CURB, CONCRETE 2,593.000 LET
78 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 5,534.000 LFT
79 610-07487 HMA FOR APPROACHES, TYPE B 63.000 TON
80 610-07488 HMA FOR APPROACHES, TYPE C 846.000 TON
81 610-08446 PCCP FOR APPROACHES, 6 IN. 18.000 SYS
82 610-09108 PCCP FOR APPROACHES, 9 IN. 876.000 SYS
83 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
84 615-06490 RIGHT-OF-WAY MARKER 88.000 EACH
85 615-06510 MONUMENT, C 5.000 EACH
86 615-06515 MONUMENT, D 8.000 EACH
87 615-06520 MONUMENT, RE-ESTABLISH 60.000 EACH
88 615-08351 PLAQUE 4.000 EACH
89 616-02320 GEOTEXTILES 3,734.000 SYS
90 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
91 621-06567 WATER 136.000 KGAL
92 621-06570 TOPSOIL 1,956.000 cys
93 621-06575 SODDING, NURSERY 17,353.000 SYS
94 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
95 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
96 621-90853 TAPPING SLEEVE WITH VALVE 4.000 EACH
97 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH

98 622-04648 TREE GRATE 33.000 EACH
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99 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 253.000 EACH
100 628-09403 FIELD OFFICE, C 24.000 MOS
101  628-11729 CELLULAR TELEPHONE, TYPE A 4.000 EACH
102 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
103 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
104 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 96.000 MOS
105 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
106 702-44240 CONCRETE, A, STRUCTURES 1.000 cyYs
107 702-51015 CONCRETE, B, FOOTINGS 2.000 CYS
108 703-06028 REINFORCING BARS 323.000 LBS
109 714-05562 RETAINING WALL 1,000.000 SFT
110 715-01898 WATER MAIN, DUCTILE IRON, 10 IN. 244 .000 LFT
111 715-02433 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN. 8.000 EACH
112 715-02531 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN. 3.000 EACH
113 715-02532 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN. 33.000 EACH
114 715-02534 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 16 IN.. 2.000 EACH
115 715-03053 METER PIT 196.000 EACH
116 715-04994 METER 223.000 EACH
117 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 71.000 LFT
118 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 30,039.000 LET
119 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 38.000 LFT
120 715-05001 WATER SERVICE LINE o" 79.000 LFT
121 715-05148 PIPE, TYPE 2, CIRCULAR, 10 IN. 5.000 LET
122 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 7,821.000 LFT
123 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 946.000 LET
124 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 4,326.000 LET
125 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 756.000 LFT
126 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,989.000 LFT
127 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 254.000 LET
128 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 421.000 LFT
129 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 10.000 LFT
130 715-05157 PIPE, TYPE 2, CIRCULAR, 33 IN. 16.000 LET
131 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 10.000 LET
132 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 60.000 LFT
133 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 54.000 LFT
134 715-05163 PIPE, TYPE 2 CIRCULAR 60 IN 6.000 LFT
135 715-05165 PIPE, TYPE 2, CIRCULAR, 72 IN. 3.000 LFT
136 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 20.000 LFT
137 715-05711 PIPE, SANITARY SEWER, 6 IN. 2,440.000 LFT
138 715-07794 WATER MAIN CONNECTIONS 3.000 EACH
139 715-07794 WATER MAIN CONNECTIONS 6.000 EACH
140 715-07794 WATER MAIN CONNECTIONS 2.000 EACH
141 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
142 715-07794 WATER MAIN CONNECTIONS 15.000 EACH
143 715-07794 WATER MAIN CONNECTIONS 5.000 EACH
144 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 1,154.000 TON
145 715-09064 VIDEO INSPECTION FOR PIPE 14,541.000 LFT
146 715-09191 PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 SFT 10.000 LFT

147 715-11571 WATER MAIN, DUCTILE IRON, 8 IN. 11,510.000 LFT
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148 715-11896 WATER SERVICE CONNECTION 9.000 EACH
149 715-90578 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 10 IN. 4.000 EACH
150 715-91739 WATER SERVICE LINE, 0.75 IN 5,632.000 LET
151 715-92253 SEWER SANITARY LATERAL RECONNECT 244.000 EACH
152 715-92544 WATER MAIN, DUCTILE IRON, 12 IN. 1,725.000 LFT
153 715-92874 PIPE ENCASEMENT 600.000 LFT
154 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 187.000 EACH
155 715-94530 ADJUST WATER VALVE TO GRADE 5.000 EACH
156 715-94780 WATER MAIN, DUCTILE IRON, 6 IN. 331.000 LEFT
157 715-96629 WATER SERVICE LINE, 1 IN 764.000 LEFT
158 715-96669 WATER MAIN, DUCTILE IRON, 16 IN. 135.000 LET
159 715-97122 PIPE, PVC, 2 IN 40.000 LET
160 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,000.000 LEFT
161 718-52610 AGGREGATE FOR UNDERDRAINS 461.000 CYs
162 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,031.000 SYS
163 720-02442 PIPE PLUG EXISTING 39.000 EACH
164 720-07309 TRENCH DRAIN 46.000 LEFT
165 720-11756 MANHOLE INTERIOR PROTECTIVE COATING 8.000 EACH
166 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 58.000 EACH
167 720-45045 INLET, J10 43.000 EACH
168 720-45055 INLET, M10 21.000 EACH
169 720-45145 INLET, J10 MODIFIED 3.000 EACH
170 720-45155 INLET, M10 MODIFIED 1.000 EACH
171 720-45235 CATCH BASIN, E7 2.000 EACH
172 720-45265 PIPE CATCH BASIN, 15 IN. 3.000 EACH
173 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
174 720-45410 MANHOLE, C4 70.000 EACH
175 720-45415 MANHOLE, D4 6.000 EACH
176 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 25.000 LET
177 720-91352 CATCH BASIN, F7 1.000 EACH
178 720-93409 INLET, B15 MODIFIED 13.000 EACH
179 720-93411 INLET, C15 MODIFIED 6.000 EACH
180 720-93501 MANHOLE, L4 2.000 EACH
181 720-94612 MANHOLE, K4 11.000 EACH
182 720-94713 CATCH BASIN, C15 MODIFIED 26.000 EACH
183 720-95164 CATCH BASIN, B15 MODIFIED 9.000 EACH
184 720-95422 MANHOLE, J4 11.000 EACH
185 720-96999 FIRE HYDRANT ASSEMBLY 29.000 EACH
186 720-98174 INLET, B15 15.000 EACH
187 720-99416 CATCH BASIN, B15 81.000 EACH
188 720-99417 CATCH BASIN, C15 9.000 EACH
189 725-08294 PIPE LINER, CURED-IN-PLACE, 42 IN. 1,881.000 LEFT
190 732-11770 AGGREGATE FOR DRAINAGE FILL 51.000 CYs
191 732-11811 MODULAR BLOCK WALL ERECTION 783.000 SET
192 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 783.000 SET
193 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 124.000 EACH
194 801-02595 CONTROLLER RESET TIMING 53.000 EACH
195 801-03290 CONSTRUCTION SIGN, C 15.000 EACH

196 801-04308 ROAD CLOSURE SIGN ASSEMBLY 53.000 EACH



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER  : 111 CONTRACT ID R -30397-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
197 801-04746 ENERGY ABSORBING TERMINAL, CZ, TL- 8.000 EACH
198 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 120,124.000 LET
199 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 47.000 EACH
200 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 1,537.000 LET
201 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
202 801-06640 CONSTRUCTION SIGN, A 203.000 EACH
203 801-06645 CONSTRUCTION SIGN, B 322.000 EACH
204 801-06710 FLASHING ARROW SIGN 3,689.000 DAY
205 801-06775 MAINTAINING TRAFFIC LUMP LUMP
206 801-07118 BARRICADE, III-A 2,448.000 LFT
207 801-07119 BARRICADE, III-B 1,944.000 LET
208 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,140.000 LET
209 801-94295 SIGNAL HEAD RELOCATE 62.000 EACH
210 802-04089 SIGN, SHEET, REMOVE 28.000 EACH
211 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 1,480.000 LET
212 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 39.000 EACH
213 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 109.000 EACH
214 802-07060 SIGN, SHEET, RELOCATE 125.000 EACH
215 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 1,246.000 SFT
216 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 104.000 SFT
217 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 265.000 SFT
218 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 176.000 SFT
219 802-74050 SIGN, OVERHEAD, REMOVE 7.000 EACH
220 802-93675 MARKER, HISTORIC, RESET 2.000 EACH
221 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 12.000 EACH
222 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
223 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
224 805-01842 HANDHOLE SIGNAL TYPE 1 63.000 EACH
225 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 5,755.000 LET
226 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
227 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 96.000 EACH
228 805-02373 SIGNAL CABLE, INTERCONNECT, FIBER OPTIC 100.000 LET
229 805-02645 SIGNAL PEDESTAL FOUNDATION, A 24.000 EACH
230 805-05405 SIGNAL POLE, PEDESTAL, 4FT 1.000 EACH
231 805-06483 CONTROLLER 1.000 EACH
232 805-08464 RADIO INTERCONNECT 14.000 EACH
233 805-08493 RADIO INTERCONNECTION SYSTEM TESTING LUMP LUMP
234 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 7.000 EACH
235 805-09845 CONTACT CLOSURE CARD 6.000 EACH
236 805-09846 RECEIVER PROCESSOR 6.000 EACH
237 805-10107 WIRELESS MAGNETOMETER DETECTOR 102.000 EACH
238 805-11373 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 15 FT. 1.000 EACH
239 805-11374 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 20 FT 2.000 EACH
240 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 25 FT. 7.000 EACH
241 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT. 8.000 EACH
242 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT. 3.000 EACH
243 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 40 FT. 7.000 EACH
244 805-11380 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 50 FT. 1.000 EACH
245 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 21.000 EACH
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246 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, B 8.000 EACH
247 805-11570 RADIO ANTENNA 14.000 EACH
248 805-11817 PEDESTRIAN PUSH BUTTON, APS 96.000 EACH
249 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 12.000 EACH
250 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 77.000 EACH
251 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 1.000 EACH
252 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
253 805-78420 DISCONNECT HANGER 4.000 EACH
254 805-78445 SIGNAL SERVICE 12.000 EACH
255 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 815.000 LET
256 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 24,262.000 LET
257 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 2,505.000 LET
258 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 13,185.000 LET
259 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 8,315.000 LET
260 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 8,350.000 LET
261 805-78785 SIGNAL DETECTOR HOUSING 53.000 EACH
262 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 9,120.000 LET
263 805-78925 CONTROLLER CABINET FOUNDATION, Pl 11.000 EACH
264 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 4.000 EACH
265 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 23.000 EACH
266 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 48.000 EACH
267 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 260.000 LET
268 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 420.000 LET
269 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 275.000 LET
270 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 265.000 LET
271 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 469.000 LET
272 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 652.000 LET
273 808-06716 LINE, REMOVE 21,810.000 LET
274 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
275 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 800.000 LET
276 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,635.000 LET
277 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 125.000 LET
278 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 210.000 LET
279 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 3.000 EACH
280 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 805.000 LET
281 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 16.000 EACH
282 808-10099 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 155.000 LET
283 808-12032 GROOVING FOR PAVEMENT MARKINGS 24,910.000 LET
284 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 123.000 LET
285 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,950.000 LET
286 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 400.000 LET
287 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,840.000 LET
288 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 10.000 EACH
289 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 29.000 EACH
SECTION NO. 0002 PAVEMENT REPLACEMENT - HMA
290 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
291 203-02000 EXCAVATION, COMMON 32,275.000 cYs
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292 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,228.000 TON
293 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 8,456.000 TON
294 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 16,443.000 TON
295 401-10258 JOINT ADHESIVE, SURFACE 39,115.000 LET
296 401-10259 JOINT ADHESIVE, INTERMEDIATE 35,533.000 LFT
297 401-11785 LIQUID ASPHALT SEALANT 39,115.000 LET
298 406-05520 ASPHALT FOR TACK COAT 58.000 TON
299 605-06120 CURB, CONCRETE 75.000 LET
300 605-06140 CURB AND GUTTER, CONCRETE 22,166.000 LET
301 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 762.000 LET
302 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 35.000 LET
303 605-06215 CENTER CURB, D CONCRETE 936.000 LET
304 610-07487 HMA FOR APPROACHES, TYPE B 4,751.000 TON
305 610-08446 PCCP FOR APPROACHES, 6 IN. 179.000 SYS
306 610-09108 PCCP FOR APPROACHES, 9 IN. 3,894.000 SYS
307 615-06505 MONUMENT, B 38.000 EACH
308 615-06515 MONUMENT, D 4.000 EACH
309 718-52610 AGGREGATE FOR UNDERDRAINS 2,883.000 CYs
310 718-99153 GEOTEXTILES FOR UNDERDRAIN 24,035.000 SYS
311 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,006.000 LET
312 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,834.000 LET
313 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 466.000 LET
314 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 3.000 EACH
315 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 5.000 EACH
316 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 24.000 LET
317 808-75060 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN. 92.000 LET
318 808-75078 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN. 84.000 LET
319 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,586.000 LET
320 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 286.000 LET
321 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 321.000 LET
322 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 539.000 LET
323 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 941.000 LET
324 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 4,393.000 LET
325 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 13.000 EACH
326 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH
327 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,084.000 LET
328 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 11.000 EACH
SECTION NO. 0003 PAVEMENT REPLACEMENT - PCCP
329 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
330 203-02000 EXCAVATION, COMMON 40,150.000 cYs
331 302-06464 SUBBASE FOR PCCP 56,691.000 CYs
332 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 434.000 TON
333 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 868.000 TON
334 401-10258 JOINT ADHESIVE, SURFACE 4,491.000 LET
335 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,491.000 LET
336 401-11785 LIQUID ASPHALT SEALANT 4,491.000 LET

337 406-05520 ASPHALT FOR TACK COAT 10.000 TON
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CALL ORDER  : 111 CONTRACT ID : R -30397-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 PAVEMENT REPLACEMENT - PCCP
338 501-09749 QC/QA-PCCP, 9.5 IN. 50,937.000 SYS
339 503-05240 D-1 CONTRACTION JOINT 30,563.000 LFT
340 605-06090 CURB, INTEGRAL CONCRETE 17,834.000 LET
341 605-06140 CURB AND GUTTER, CONCRETE 5,062.000 LFT
342  605-06215 CENTER CURB, D CONCRETE 936.000 LET
343 610-07487 HMA FOR APPROACHES, TYPE B 4,193.000 TON
344 610-08446 PCCP FOR APPROACHES, 6 IN. 139.000 SYS
345 610-09108 PCCP FOR APPROACHES, 9 IN. 3,188.000 SYS
346 615-06505 MONUMENT, B 8.000 EACH
347 615-06515 MONUMENT, D 34.000 EACH
348 718-52610 AGGREGATE FOR UNDERDRAINS 2,163.000 CYS
349 718-99153 GEOTEXTILES FOR UNDERDRAIN 18,748.000 SYS
350 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 424.000 LET
351 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 656.000 LET
352 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 171.000 LET
353 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 12.000 EACH
354 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 10.000 EACH
355 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 230.000 LET
356 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 2,583.000 LET
357 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 11,179.000 LET
358 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 2,124.000 LET
359 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 295.000 LET
360 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 366.000 LET
361 808-75060 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN. 44.000 LET
362 808-75072 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 24 IN. 322.000 LET
363 808-75078 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN. 169.000 LET
364 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 3,729.000 LET
365 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,462.000 LET
366 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 242.000 LET
367 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 454.000 LET
368 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 709.000 LET
369 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 664.000 LET
370 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
371 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
372  808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,718.000 LET

373 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 11.000 EACH
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CALL ORDER 121 CONTRACT ID : R -30480-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT - COMMON

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
13 202-06541 REMOVE 2.000 EACH
14 202-06542 RELOCATE 2.000 EACH
15 202-11979 WATER SYSTEM, ABANDON LUMP LUMP
16 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 5.000 EACH
17 205-12108 STORM WATER MANAGEMENT BUDGET 52,629.500 DOL
18 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
19 207-08264 SUBGRADE TREATMENT, TYPE II 4,910.000 SYS
20 207-09934 SUBGRADE TREATMENT, TYPE IB 40,608.000 SYS
21 211-02050 B BORROW 8,043.000 CYS
22 211-09264 STRUCTURE BACKFILL, TYPE 1 18.000 CYs
23 211-09265 STRUCTURE BACKFILL, TYPE 2 1,027.000 CYs
24 211-09266 STRUCTURE BACKFILL, TYPE 3 300.000 CYsS
25 213-09270 FLOWABLE BACKFILL, REMOVABLE 15.000 CYS
26 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,235.000 TON
27 303-01180 COMPACTED AGGREGATE NO. 53 41.000 TON
28 304-07491 HMA PATCHING, TYPE C 815.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN. 460.000 SYS
30 306-08037 MILLING, ASPHALT, 3 IN. 11,100.000 SYS
31 402-07452 HMA WEDGE AND LEVEL, TYPE C 1,064.000 TON
32 402-10086 HMA FOR TEMPORARY PAVEMENT, C 3,406.000 TON
33 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 87.500 LET
34 601-06035 GUARDRAIL, RESET 25.000 LEFT
35 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 131.250 LET
37 604-06070 SIDEWALK, CONCRETE 5,515.000 SYS
38 604-08086 CURB RAMP, CONCRETE 1,010.000 SYS
39 604-12083 DETECTABLE WARNING SURFACES 202.000 SYS
40 604-44251 STEPS, CONCRETE 7.000 CYs
41 604-95344 HAND RAIL, PEDESTRIAN 165.000 LET
42 605-06120 CURB, CONCRETE 5,405.000 LEFT
43 605-06235 CENTER CURB, D CONCRETE MODIFIED 297.000 LEFT
44 605-09137 CURB, TURNOUT 15.000 LEFT
45 610-07487 HMA FOR APPROACHES, TYPE B 541.000 TON
46 610-08446 PCCP FOR APPROACHES, 6 IN. 214.000 SYS
47 610-09108 PCCP FOR APPROACHES, 9 IN. 2,731.000 SYS
48 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
49 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER 121 CONTRACT ID : R -30480-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT - COMMON
50 615-06490 RIGHT-OF-WAY MARKER 89.000 EACH
51 615-06505 MONUMENT, B 41.000 EACH
52 615-06510 MONUMENT, C 2.000 EACH
53 616-02320 GEOTEXTILES 95.000 SYS
54 616-05688 RIPRAP, CLASS 1 72.000 TON
55 616-06405 RIPRAP, REVETMENT 69.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
57  621-06545 FERTILIZER 2.300 TON
58 621-06554 SEED MIXTURE U 521.000 LBS
59 621-06565 MULCHING MATERIAL 8.000 TON
60 621-06567 WATER 12.000 KGAL
61 621-06575 SODDING, NURSERY 3,673.000 SYS
62 628-09403 FIELD OFFICE, C 24.000 MOS
63 628-09409 MOBILE INTERNET SERVICE 24.000 MOS
64 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
65 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
66 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
67 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 48.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 628-11977 COMPUTER SYSTEM 1.000 EACH
70 715-01344 PIPE END SECTION, DIA 60 IN. 2.000 EACH
71  715-03053 METER PIT 40.000 EACH
72 715-03053 METER PIT 2.000 EACH
73 715-03053 METER PIT 29.000 EACH
74  715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,735.000 LET
75 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 11,471.000 LFT
76 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 198.000 LFT
77  715-05133 PIPE, TYPE 1, CIRCULAR, 60 IN. 145.000 LET
78 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 246.000 LFT
79 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,546.000 LFT
80 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,232.000 LFT
81 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,030.000 LET
82 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 857.000 LET
83 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 498.000 LFT
84 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 1,152.000 LFT
85 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 1,122.000 LET
86 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 107.000 LET
87 715-05411 PIPE, SANITARY SEWER, 12 IN. 35.000 LFT
88 715-05412 PIPE, SANITARY SEWER, 15 IN. 8.000 LFT
89 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
90 715-07794 WATER MAIN CONNECTIONS 18.000 EACH
91 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
92 715-07794 WATER MAIN CONNECTIONS 5.000 EACH
93 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
94 715-09064 VIDEO INSPECTION FOR PIPE 10,225.000 LFT
95 715-09883 VALVE WITH BOX 1.000 EACH
96 715-09883 VALVE WITH BOX 5.000 EACH
97 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
98 715-46010 PIPE END SECTION, DIAMETER 18 IN. 4.000 EACH
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CALL ORDER : 121 CONTRACT ID : R -30480-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT - COMMON
99 715-46040 PIPE END SECTION, DIAMETER 36 IN. 1.000 EACH
100 715-91739 WATER SERVICE LINE, 0.75 IN 370.000 LFT
101 715-91739 WATER SERVICE LINE, 0.75 IN 60.000 LET
102 715-91742 WATER METER RELOCATE 33.000 EACH
103 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 6.000 EACH
104 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 30.000 EACH
105 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 3.000 EACH
106 715-93911 WATER MAIN, 4 IN 1,265.000 LET
107 715-93911 WATER MAIN, 4 IN 180.000 LEFT
108 715-93912 WATER MAIN, 6 IN. 1,990.000 LEFT
109 715-93912 WATER MAIN, 6 IN. 315.000 LEFT
110 715-96881 PIPE END SECTION, DIAMETER 54 IN. 1.000 EACH
111 716-09139 PIPE INSTALLATION, TRENCHLESS, 10 IN. 290.000 LEFT
112 716-09396 PIPE INSTALLATION, TRENCHLESS, 2 IN. 386.000 LEFT
113 716-11630 PIPE INSTALLATION, TRENCHLESS, 14 IN. 114.000 LET
114 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
115 718-52610 AGGREGATE FOR UNDERDRAINS 1,201.000 CYS
116 718-99153 GEOTEXTILES FOR UNDERDRAIN 12,108.000 SYS
117 720-03481 MANHOLE, H4 MODIFIED 9.000 EACH
118 720-03481 MANHOLE, H4 MODIFIED 1.000 EACH
119 720-08660 MANHOLE, J5 MODIFIED 2.000 EACH
120 720-08662 MANHOLE, L5 MODIFIED 2.000 EACH
121 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
122 720-45005 INLET, A2 1.000 EACH
123 720-45030 INLET, E7 2.000 EACH
124 720-45035 INLET, F7 2.000 EACH
125 720-45040 INLET, G7 2.000 EACH
126 720-45045 INLET, J10 65.000 EACH
127 720-45045 INLET, J10 23.000 EACH
128 720-45055 INLET, M10 60.000 EACH
129 720-45055 INLET, M10 23.000 EACH
130 720-45075 INLET, R13 10.000 EACH
131 720-45265 PIPE CATCH BASIN, 15 IN. 20.000 EACH
132 720-45270 PIPE CATCH BASIN, 18 IN. 4.000 EACH
133 720-91110 MANHOLE, N4 1.000 EACH
134 720-92884 MANHOLE, K4 MODIFIED 22.000 EACH
135 720-92884 MANHOLE, K4 MODIFIED 3.000 EACH
136 720-95409 MANHOLE, J4 MODIFIED 8.000 EACH
137 720-96999 FIRE HYDRANT ASSEMBLY 3.000 EACH
138 720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
139 720-98869 MANHOLE, L4 MODIFIED 11.000 EACH
140 731-93945 FACE PANELS, CONCRETE 857.000 SET
141 731-93946 WALL ERECTION 857.000 SET
142 731-93947 LEVELING PAD, CONCRETE 166.000 LEFT
143 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
144 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
145 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 37.000 EACH
146 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 31,922.000 LFT

147 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 290.000 LFT



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER : 121 CONTRACT ID : R -30480-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT - COMMON
148 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
149 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
150 801-06645 CONSTRUCTION SIGN, B 175.000 EACH
151 801-06775 MAINTAINING TRAFFIC LUMP LUMP
152 801-07118 BARRICADE, III-A 150.000 LFT
153 801-07119 BARRICADE, III-B 90.000 LFT
154 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
155 802-03896 BOLLARD 30.000 EACH
156 802-04089 SIGN, SHEET, REMOVE 2.000 EACH
157 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 859.000 LEFT
158 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 18.000 LET
159 802-05706 SIGN POST, SQUARE TYPE 3 UNREINFORCED ANCHOR BASE 178.000 LEFT
160 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
161 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 675.000 SET
162 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 345.000 SFT
163 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 370.000 SET
164 802-11886 CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 48 IN. 2.000 EACH
165 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 8.000 EACH
166 805-01842 HANDHOLE SIGNAL TYPE 1 11.000 EACH
167 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 410.000 LET
168 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
169 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 16.000 EACH
170 805-02445 CONTROLLER AND CABINET, P1 3.000 EACH
171 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
172 805-04782 VIDEO VEHICLE DETECTOR SYSTEM 6.000 EACH
173 805-06483 CONTROLLER 2.000 EACH
174 805-06595 CONDUIT, PVC, 2 IN. 6,625.000 LFT
175 805-06600 CONDUIT, PVC, 3 IN. 700.000 LET
176 805-07842 VEHICLE DETECTION SYSTEM 2.000 EACH
177 805-09451 SIGNAL POLE, PEDESTAL, 15 FT 3.000 EACH
178 805-11570 RADIO ANTENNA 5.000 EACH
179 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 1,394.000 LET
180 805-11817 PEDESTRIAN PUSH BUTTON, APS 16.000 EACH
181 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 20.000 EACH
182 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 2.000 EACH
183 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 1.000 EACH
184 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
185 805-78420 DISCONNECT HANGER 8.000 EACH
186 805-78445 SIGNAL SERVICE 2.000 EACH
187 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 350.000 LEFT
188 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 350.000 LEFT
189 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 536.000 LEFT
190 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 2,473.000 LEFT
191 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,810.000 LEFT
192 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
193 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
194 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 8.000 EACH
195 807-02191 HANDHOLE LIGHTING 84.000 EACH

196 807-02394 CONTROLLER, LIGHTING 7.000 EACH
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CALL ORDER : 121 CONTRACT ID : R -30480-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT - COMMON
197 807-02618 WIRE, NO. 2 COPPER, 3 1/C 1,440.000 LFT
198 807-03950 LUMINAIRE ORNAMENTAL 21.000 EACH
199 807-03951 LIGHT POLE ORNAMENTAL 21.000 EACH
200 807-11712 WIRE, NO. 6 COPPER, 1/C 23,820.000 LFT
201 807-12184 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 21.000 EACH
202 807-86910 CONNECTOR KIT, UNFUSED 21.000 EACH
203 807-86915 CONNECTOR KIT, FUSED 63.000 EACH
204 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 50.000 EACH
205 807-95078 TRANSFORMER BASE 7.000 EACH
206 807-95632 SERVICE POINT, OVERRIDE CIRCUIT 7.000 EACH
207 807-95888 WIRE, NO 8 COPPER, 1/C 9,500.000 LET
208 807-95889 WIRE, NO. 10 COPPER, 1/C 4,100.000 LET
209 808-06716 LINE, REMOVE 6,619.000 LET
210 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
211 808-12032 GROOVING FOR PAVEMENT MARKINGS 15,719.000 LFT
SECTION NO. 0002 PAVEMENT REPLACEMENT - HMA
212 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
213 203-02000 EXCAVATION, COMMON 11,324.000 CYs
214 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,972.000 TON
215 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 4,891.000 TON
216 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 7,866.000 TON
217 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 6,016.000 TON
218 401-10258 JOINT ADHESIVE, SURFACE 8,881.000 LET
219 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,881.000 LFT
220 401-11785 LIQUID ASPHALT SEALANT 8,540.000 LET
221 406-05520 ASPHALT FOR TACK COAT 47.000 TON
222  605-06140 CURB AND GUTTER, CONCRETE 7,776.000 LET
223 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 5,267.000 LFT
224 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 42.000 LET
225 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,143.000 LET
226 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,735.000 LET
227 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,798.000 LET
228 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 715.000 LET
229 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 37.000 EACH
230 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 33.000 EACH
SECTION NO. 0003 PAVEMENT REPLACEMENT - PCCP
231 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
232 203-02000 EXCAVATION, COMMON 18,859.000 CYs
233 302-06464 SUBBASE FOR PCCP 9,321.000 CcYs
234 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 49.000 TON
235 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 18.000 TON
236 401-10258 JOINT ADHESIVE, SURFACE 185.000 LET
237 401-10259 JOINT ADHESIVE, INTERMEDIATE 185.000 LFT
238 501-09749 QC/QA-PCCP, 9.5 IN. 37,278.000 SYS

239 503-05240 D-1 CONTRACTION JOINT 20,598.000 LEFT
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CALL ORDER : 121 CONTRACT ID : R -30480-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 PAVEMENT REPLACEMENT - PCCP
240 605-06090 CURB, INTEGRAL CONCRETE 7,736.000 LET
241 605-06140 CURB AND GUTTER, CONCRETE 41.000 LET
242 808-03179 PAVEMENT MESSAGE MARKING PREFORMED PLASTIC, WORD ONLY 33.000 EACH
243 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 42.000 LET
244 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,143.000 LFT
245 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 37.000 EACH
246 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,735.000 LET
247 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,798.000 LET
248 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 715.000 LET

249 808-75510 TRANSVERSE MARKING, PREFORMED PLASTIC, CROSSHATCH LINE, 5,267.000 LFT
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CALL ORDER : 141 CONTRACT ID : R -33697-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
13 202-03875 CONCRETE STEPS, REMOVE 9.000 EACH
14 203-02000 EXCAVATION, COMMON 120.000 CYs
15 205-12108 STORM WATER MANAGEMENT BUDGET 3,690.610 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-08264 SUBGRADE TREATMENT, TYPE II 493.000 SYS
18 211-09264 STRUCTURE BACKFILL, TYPE 1 614.000 CYs
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 202.000 TON
20 304-07490 HMA PATCHING, TYPE B 114.000 TON
21 306-08159 MILLING, ASPHALT 694.000 SYS
22 401-10258 JOINT ADHESIVE, SURFACE 575.000 LEFT
23 401-11785 LIQUID ASPHALT SEALANT 575.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 0.500 TON
25 601-06035 GUARDRAIL, RESET 60.000 LET
26 603-02736 FENCE, WOOD, RESET 16.000 LFT
27 604-06070 SIDEWALK, CONCRETE 604.000 SYS
28 604-08086 CURB RAMP, CONCRETE 85.000 SYS
29 604-12083 DETECTABLE WARNING SURFACES 15.000 SYS
30 604-44251 STEPS, CONCRETE 3.000 CYs
31 605-06120 CURB, CONCRETE 356.000 LFT
32 605-06140 CURB AND GUTTER, CONCRETE 405.000 LET
33 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 78.000 SYS
34 610-09108 PCCP FOR APPROACHES, 9 IN. 35.000 SYS
35 621-06567 WATER 2.000 kGAL
36 621-06570 TOPSOIL 2.500 CYS
37 621-06575 SODDING, NURSERY 514.000 SYS
38 621-98038 MULCH HARDWOOD SHREDDED BARK 3.500 CYs
39 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
40 628-11977 COMPUTER SYSTEM 1.000 EACH
41 703-06028 REINFORCING BARS 100.000 LBS
42 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 59.000 LEFT
43 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 281.000 LEFT
44 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.83 SFT 288.000 LEFT
45 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 180.000 TON
46 720-45005 INLET, A2 2.000 EACH
47 720-45075 INLET, R13 1.000 EACH
48 720-45410 MANHOLE, C4 2.000 EACH
49 720-90349 MANHOLE, C8 4.000 EACH
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CALL ORDER 141 CONTRACT ID R -33697-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 720-98174 INLET, B15 1.000 EACH
51 720-98555 INLET, C15 1.000 EACH
52 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,400.000 LET
53 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 36.000 LET
54 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07119 BARRICADE, III-B 8.000 LFT
58 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 56.000 LET
59 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 25.000 SFT
60 802-91122 SIGN GROUND MOUNTED RESET 3.000 EACH
61 802-93675 MARKER, HISTORIC, RESET 1.000 EACH
62 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 442.000 LET
63 807-02191 HANDHOLE LIGHTING 7.000 EACH
64 807-03951 LIGHT POLE ORNAMENTAL 8.000 EACH
65 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 964.000 LET
66 807-11981 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 9.000 EACH
67 807-12132 LUMINAIRE, ROADWAY, LED, 67 WATT 8.000 EACH
68 807-86810 SERVICE POINT, II 1.000 EACH
69 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 144.000 LET
70 807-86910 CONNECTOR KIT, UNFUSED 9.000 EACH
71 807-86915 CONNECTOR KIT, FUSED 9.000 EACH
72 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 6.000 EACH
73 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 13.000 EACH
74 807-86930 INSULATION LINK, NON-WATERPROOFED 13.000 EACH
75 807-86935 INSULATION LINK, WATERPROOFED 41.000 EACH
76 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 442.000 LET
77 808-02066 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 24.000 LET
78 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 48.000 LET
79 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 15.000 SYS
80 808-06368 TRANSVERSE MARKING, REMOVE 13.000 LET
81 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 527.000 LET
82 808-06716 LINE, REMOVE 985.000 LET
83 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 872.000 LET
84 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 38.000 LET
85 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 192.000 LET
86 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
87 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER . 151 CONTRACT ID : R -33974-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY AND RC APPROACH REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-01015 CLEARING AND GRUBBING LUMP LUMP
13 202-01066 HYDRO DEMOLITION 838.000 SYS
14 202-02240 PAVEMENT REMOVAL 432.000 SYS
15 202-12024 CABLE BARRIER, REMOVE 2,715.000 LFT
16 202-12026 SAFETY TERMINAL, REMOVE 2.000 EACH
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51822 BRIDGE DECK OVERLAY, REMOVE 838.000 SYS
20 202-96133 PIPE, REMOVE 6,685.000 LET
21 202-96531 FENCE RIGHT-OF-WAY, REMOVE 100.000 LFT
22 203-02000 EXCAVATION, COMMON 2,601.000 CYS
23 203-02070 BORROW 2,197.000 cys
24 203-08607 LINEAR GRADING 2,078.000 LET
25 205-12108 STORM WATER MANAGEMENT BUDGET 82,854.000 DOL
26 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
27 207-09935 SUBGRADE TREATMENT, TYPE IC 12,588.000 SYS
28 211-02050 B BORROW 84.000 cys
29 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 20.000 CYS
30 302-07455 DENSE GRADED SUBBASE 68.000 cys
31 303-01180 COMPACTED AGGREGATE NO. 53 598.000 TON
32 306-08036 MILLING, ASPHALT, 2 IN. 842.000 SYS
33 306-08043 MILLING, TRANSITION 1,056.000 SYS
34 401-07354 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm 829.000 TON
35 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 1,139.000 TON
36 401-07410 QC/OA-HMA, 5, 64, BASE, 25.0 mm 1,814.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 15,114.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 12,235.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 15,114.000 LFT
40 402-10087 HMA FOR TEMPORARY PAVEMENT, D 3,984.000 TON
41 406-05520 ASPHALT FOR TACK COAT 8.000 TON
42 601-04849 GUARDRAIL POST 4.000 EACH
43 601-06035 GUARDRAIL, RESET 100.000 LFT
44 601-94690 GUARDRAIL, END TREATMENT, MS 3.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 25.000 LFT
46 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING 2,581.250 LFT
47 602-06729 BARRIER, DELINEATOR 24.000 EACH
48 603-06040 FENCE, FARM FIELD, 47 IN. 200.000 LFT
49 603-06065 FENCE, CHAIN LINK, RESET 120.000 LFT
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CALL ORDER ¢ 151 CONTRACT ID : R -33974-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY AND RC APPROACH REPLACEMENT
50 606-07484 MILLED HMA CORRUGATIONS 8,874.000 LFT
51 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 428.000 SYS
52 616-02320 GEOTEXTILES 487.000 SYS
53 616-05689 RIPRAP, CLASS 2 157.000 TON
54 616-06405 RIPRAP, REVETMENT 234.000 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 13.000 EACH
56 621-02770 EROSION CONTROL BLANKET 3,170.000 SYS
57 621-03787 SEED MIXTURE D 2.500 LBS
58 621-03909 SEED MIXTURE, NATIVE 40.000 LBS
59 621-06559 MULCHED SEEDING R 3,386.000 SYS
60 621-06567 WATER 2.000 kGAL
61 621-06570 TOPSOIL 20.000 CYS
62 621-06574 SODDING 55.000 SYS
63 627-09331 SAFETY TERMINAL TYPE, TL-4 2.000 EACH
64 627-11647 CABLE BARRIER SYSTEM, TYPE TL-4 RESET 610.000 LEFT
65 628-09402 FIELD OFFICE, B 15.000 MOS
66 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
67 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,144.000 EACH
68 703-06029 REINFORCING BARS, EPOXY COATED 40,284.000 LBS
69 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 184.000 EACH
70 706-09959 RAILING, CONCRETE FT 380.000 LET
71 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 8.000 EACH
72 709-51821 SURFACE SEAL LUMP LUMP
73 709-51821 SURFACE SEAL LUMP LUMP
74 710-09158 PATCHING CONCRETE STRUCTURES 340.000 SET
75 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 652.000 LFT
76 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 6,685.000 LFT
77 715-05208 PIPE, TYPE 4, CIRCULAR, 15 IN. 869.000 LEFT
78 715-06566 PIPE EXTENSION, CIRCULAR, 6 IN. 2.000 LET
79 715-07536 CONCRETE ANCHOR, MIN. AREA 12.9 SFT 2.000 EACH
80 715-26729 GRATED BOX END SECTION, II, 6:1, DIAMETER 15 IN. 3.000 EACH
81 718-06526 HMA FOR UNDERDRAINS 73.000 TON
82 718-06528 OUTLET PROTECTOR, 1 24.000 EACH
83 718-06528 OUTLET PROTECTOR, 1 24.000 EACH
84 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
85 718-11685 UNDERDRAIN CLEANOUT PORT 2.000 EACH
86 718-52610 AGGREGATE FOR UNDERDRAINS 331.000 CYS
87 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,898.000 SYS
88 720-45075 INLET, R13 4.000 EACH
89 722-51842 BRIDGE DECK OVERLAY 838.000 SYS
90 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 14.000 CYsS
91 722-51874 OVERLAY DAM 120.000 SET
92 722-60824 SURFACE MILLING 838.000 SYS
93 725-10245 PERPETUATION, EXISTING PIPE 21.000 EACH
94 725-11019 LINER PIPE, THERMOPLASTIC, DEFORMED, 10.3-12.6 SFET 464.000 LEFT
95 725-11022 LINER PIPE, THERMOPLASTIC, DEFORMED, 22.4-23.8 SFET 220.000 LEFT
96 725-11036 LINER PIPE, THERMOPLASTIC, CIRCULAR, 9.6-9.7 SFT 200.000 LET
97 725-11038 LINER PIPE, THERMOPLASTIC, CIRCULAR, 15.9-16.0 SFT 340.000 LEFT

98 725-11908 LINER PIPE, THERMOPLASTIC, CIRCULAR, 5.5-5.6 SFT 225.000 LFT
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CALL ORDER  : 151 CONTRACT ID : R -33974-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY AND RC APPROACH REPLACEMENT
99 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
100 801-03290 CONSTRUCTION SIGN, C 30.000 EACH
101 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 87,432.000 LFT
102 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 4,848.000 LET
103 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
104 801-06640 CONSTRUCTION SIGN, A 104.000 EACH
105 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07119 BARRICADE, III-B 32.000 LFT
108 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 7,820.000 LET
109 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 2,060.000 LET
110 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
111 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
112 804-06740 DELINEATOR WITH POST, D2 2.000 EACH
113 804-11920 DELINEATOR POST FLEXIBLE, TYPE I 10.000 EACH
114 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,367.000 LET
115 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,950.000 LET
116 808-06716 LINE, REMOVE 20,417.000 LET
117 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
118 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 70.000 LET
119 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 282.000 LET
120 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 282.000 LET
121 808-12032 GROOVING FOR PAVEMENT MARKINGS 19,885.000 LET
122 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,470.000 LET
123 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 124.000 EACH

124 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 124.000 EACH
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CALL ORDER : 16l CONTRACT ID : R -34057-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-01015 CLEARING AND GRUBBING LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01066 HYDRO DEMOLITION 1,448.000 SYS
15 202-02240 PAVEMENT REMOVAL 3,756.000 SYS
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 207-09935 SUBGRADE TREATMENT, TYPE IC 1,849.000 SYS
18 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 30.000 CYS
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 355.000 TON
20 302-06464 SUBBASE FOR PCCP 385.000 cys
21 302-07455 DENSE GRADED SUBBASE 313.000 cyYs
22 303-07449 COMPACTED AGGREGATE NO. 73 4,875.000 TON
23 304-07489 HMA PATCHING, TYPE A 37.000 TON
24 304-07491 HMA PATCHING, TYPE C 171.000 TON
25 304-07783 HMA PATCHING, TYPE D 609.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 377,274.000 SYS
27 306-08038 MILLING, ASPHALT, 4 IN. 379,259.000 SYS
28 306-08041 MILLING, PCCP 1,065.000 SYS
29 306-08432 MILLING, APPROACH 16,918.000 SYS
30 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 3,460.000 TON
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 12,321.000 TON
32 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 28,424.000 TON
33 401-07389 QC/OA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 4,756.000 TON
34 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 47,373.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 358,442.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 111,991.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 358,442.000 LFT
38 401-12169 INERTIAL PROFILER, HMA LUMP LUMP
39 406-05520 ASPHALT FOR TACK COAT 262.000 TON
40 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 18,199.000 TON
41 501-09749 QC/OA-PCCP, 9.5 IN. 1,540.000 SYS
42 503-03489 RETROFITTED TIE BARS 78.000 EACH
43 503-05240 D-1 CONTRACTION JOINT 746.000 LFT
44 503-05310 TERMINAL JOINT 1,238.000 LFT
45 506-06333 PCCP PATCHING, FULL DEPTH 1,367.000 SYS
46 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
47 601-02241 GUARDRAIL, REMOVE 349.000 LFT
48 602-91266 CONCRETE MEDIAN BARRIER MODIFIED 120.000 LFT
49 604-10013 PERMEABLE UNIT PAVERS 8,099.000 SET
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CALL ORDER : 16l CONTRACT ID : R -34057-A

SECTION NO. 0001 ASPHALT RESURFACE

50 605-06100 CURB, INTEGRAL C CONCRETE 978.000 LET
51 605-06120 CURB, CONCRETE 893.000 LFT
52 606-07484 MILLED HMA CORRUGATIONS 213,086.000 LET
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 538.000 SYS
54 610-07488 HMA FOR APPROACHES, TYPE C 1,396.000 TON
55 616-02320 GEOTEXTILES 639.000 SYS
56 616-06405 RIPRAP, REVETMENT 447.000 TON
57 619-98427 CLEAN DRAINS 4.000 EACH
58 621-06574 SODDING 46.000 SYS
59 628-09403 FIELD OFFICE, C 12.000 MOS
60 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
61 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
62 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
63 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 60.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
65 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 4.000 EACH
66 703-06029 REINFORCING BARS, EPOXY COATED 44,332.000 1BS
67 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 244.000 EACH
68 706-11601 RAILING, CONCRETE FT 40.000 CYs
69 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
70 709-51821 SURFACE SEAL LUMP LUMP
71 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 976.000 LET
72 715-06566 PIPE EXTENSION, CIRCULAR, 6 IN. 14.000 LET
73  718-52610 AGGREGATE FOR UNDERDRAINS 84.000 cYs
74 718-99153 GEOTEXTILES FOR UNDERDRAIN 778.000 SYS
75  720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
76 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
77 720-44020 CASTING, 3, FURNISH AND ADJUST TO GRADE 1.000 EACH
78 720-45090 INLET, UA 1.000 EACH
79 720-98174 INLET, B15 2.000 EACH
80 720-98555 INLET, C15 9.000 EACH
81 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 392.000 SFT
82 722-51842 BRIDGE DECK OVERLAY 1,448.000 SYS
83 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 8.000 CYS
84 722-51874 OVERLAY DAM 176.000 SFT
85 722-60824 SURFACE MILLING 1,448.000 SYS
86 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
87 801-03290 CONSTRUCTION SIGN, C 130.000 EACH
88 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 24,439.000 LET
89 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 8,872.000 LET
90 801-06625 DETOUR ROUTE MARKER ASSEMBLY 119.000 EACH
91 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
92 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
93 801-06710 FLASHING ARROW SIGN 240.000 DAY
94 801-06775 MAINTAINING TRAFFIC LUMP LUMP
95 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,974.000 LET
96 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
97 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,890.000 LET

98 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
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CALL ORDER : 16l CONTRACT ID : R -34057-A

SECTION NO. 0001 ASPHALT RESURFACE

99 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 270.000 LET
100 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 774.000 LET
101 808-06716 LINE, REMOVE 8,535.000 LET
102 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
103 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 241,714.000 LET
104 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 170,869.000 LFT
105 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 9,750.000 LET
106 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 7,858.000 LET
107 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN. 768.000 LET
108 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 22,608.000 LET
109 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 4,659.000 LET
110 808-10059 LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN. 658.000 LET
111 808-12032 GROOVING FOR PAVEMENT MARKINGS 457,706.000 LET
112 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 446.000 LET
113 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 446.000 LET
114 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 112.000 LET
115 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 36.000 LET
116 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 16.000 EACH
117 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 6.000 EACH
118 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,688.000 EACH

119 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 990.000 EACH
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CALL ORDER 171 CONTRACT ID : R -34146-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-96133 PIPE, REMOVE 147.000 LEFT
12 203-02000 EXCAVATION, COMMON 2,562.000 CYS
13 203-02070 BORROW 4,800.000 CYs
14 205-12108 STORM WATER MANAGEMENT BUDGET 36,845.000 DOL
15 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
16 207-08264 SUBGRADE TREATMENT, TYPE II 270.000 SYS
17 207-08268 SUBGRADE TREATMENT, TYPE IV 3,014.000 SYS
18 207-09934 SUBGRADE TREATMENT, TYPE IB 14,222.000 SYS
19 211-09264 STRUCTURE BACKFILL, TYPE 1 3,889.000 CYs
20 301-07448 COMPACTED AGGREGATE NO. 53 BASE 4,171.000 TON
21 303-01180 COMPACTED AGGREGATE NO. 53 48.000 TON
22 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 30.000 TON
23 304-07493 WIDENING WITH HMA, TYPE B 224.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,591.000 SYS
25 306-08043 MILLING, TRANSITION 670.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,559.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,804.000 TON
28 406-05520 ASPHALT FOR TACK COAT 6.000 TON
29 604-06070 SIDEWALK, CONCRETE 2,068.000 SYS
30 604-08086 CURB RAMP, CONCRETE 84.000 SYS
31 604-11738 DETECTABLE WARNING ELEMENT 123.000 LEFT
32 605-06125 CURB, CONCRETE, MODIFIED 152.000 LET
33 605-06140 CURB AND GUTTER, CONCRETE 6,985.000 LET
34 610-07487 HMA FOR APPROACHES, TYPE B 637.000 TON
35 610-08446 PCCP FOR APPROACHES, 6 IN. 174.000 SYS
36 610-09108 PCCP FOR APPROACHES, 9 IN. 52.000 SYS
37 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 6.000 EACH
38 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
39 616-06405 RIPRAP, REVETMENT 20.000 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
41 621-06545 FERTILIZER 1.000 TON
42 621-06554 SEED MIXTURE U 296.000 LBS
43 621-06565 MULCHING MATERIAL 3.000 TON
44 621-06567 WATER 7.000 kGAL
45 621-06570 TOPSOIL 989.000 CYs
46 621-06574 SODDING 1,866.000 SYS
47 621-06575 SODDING, NURSERY 1,760.000 SYS
48 628-09402 FIELD OFFICE, B 10.000 MOS
49 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -34146-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 628-11977 COMPUTER SYSTEM 1.000 EACH
51 715-04482 PIPE CONNECTION COLLAR AND PAD 1.000 EACH
52 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,873.000 LFT
53 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 949.000 LET
54 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 120.000 LFT
55 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,570.000 LFT
56 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 707.000 LET
57 715-05163 PIPE, TYPE 2 CIRCULAR 60 IN 10.000 LET
58 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 171.000 TON
59 715-090064 VIDEO INSPECTION FOR PIPE 5,209.000 LFT
60 715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
61 715-46030 PIPE END SECTION, DIAMETER 30 IN. 1.000 EACH
62 720-01092 MANHOLE, J15 MODIFIED 32.000 EACH
63 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
64 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
65 720-45270 PIPE CATCH BASIN, 18 IN. 7.000 EACH
66 720-45410 MANHOLE, C4 1.000 EACH
67 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.000 LFT
68 720-90984 MANHOLE, C2 1.000 EACH
69 720-98174 INLET, B15 28.000 EACH
70 720-98555 INLET, C15 6.000 EACH
71 801-03291 CONSTRUCTION SIGN, D 6.000 EACH
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07119 BARRICADE, III-B 264.000 LFT
77 802-91122 SIGN GROUND MOUNTED RESET 3.000 EACH
78 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
79 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 289.000 LFT
80 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 16.000 EACH
81 805-02645 SIGNAL PEDESTAL FOUNDATION, A 15.000 EACH
82 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 16.000 EACH
83 805-78445 SIGNAL SERVICE 2.000 EACH
84 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 5,912.000 LFT
85 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 2,367.000 LET
86 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 2,495.000 LET
87 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 471.000 LFT
88 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
89 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,745.000 LFT
90 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 15.000 EACH
91 807-11962 LUMINAIRE, ROADWAY, LED, 185 WATT 8.000 EACH
92 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 936.000 LFT
93 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 432.000 LFT
94 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,802.000 LET
95 808-12032 GROOVING FOR PAVEMENT MARKINGS 14,650.000 LFT
96 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,810.000 LFT
97 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 281.000 LFT

98 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 55.000 EACH
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CALL ORDER 171 CONTRACT ID : R -34146-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 110.000 LET

100 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 490.000 LFT
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CALL ORDER : 181 CONTRACT ID : R -35088-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 125.000 cys
13 205-12108 STORM WATER MANAGEMENT BUDGET 7,200.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 207-08204 SUBGRADE TREATMENT, TYPE IT 39.000 SYS
16 207-09935 SUBGRADE TREATMENT, TYPE IC 1,275.000 SYS
17 211-09265 STRUCTURE BACKFILL, TYPE 2 1,689.000 CYS
18 301-07448 COMPACTED AGGREGATE NO. 53 BASE 169.000 TON
19 303-01180 COMPACTED AGGREGATE NO. 53 164.000 TON
20 304-07493 WIDENING WITH HMA, TYPE B 100.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 808.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 149.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 159.000 TON
24 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 86.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 1,350.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,020.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 1,350.000 LFT
28  406-05521 ASPHALT FOR TACK COAT 2,359.000 SYS
29 601-02241 GUARDRAIL, REMOVE 40.000 LFT
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 200.000 LFT
33 610-07487 HMA FOR APPROACHES, TYPE B 12.000 TON
34 615-06505 MONUMENT, B 2.000 EACH
35 616-02320 GEOTEXTILES 508.000 SYS
36 616-06405 RIPRAP, REVETMENT 318.000 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
38 621-06559 MULCHED SEEDING R 1,339.000 SYS
39 621-06567 WATER 1.000 kGAL
40 621-06575 SODDING, NURSERY 320.000 SYS
41  628-09402 FIELD OFFICE, B 4.000 MOS
42 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
43 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
44 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
45 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 4.000 MOS
46 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
47 723-12033 STRUCTURE, REINFORCED CONCRETE THREE-SIDED 47.000 LFT
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
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CALL ORDER ;181 CONTRACT ID : R -35088-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07118 BARRICADE, III-A 72.000 LET
53 801-07119 BARRICADE, III-B 48.000 LFT
54 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 22.000 LET
55 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
56 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 114.000 LET
57 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 900.000 LET

58 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 450.000 LEFT
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CALL ORDER : 191 CONTRACT ID : R -35089-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 30.000 cYs
12 203-02070 BORROW 15.000 cYs
13 205-12108 STORM WATER MANAGEMENT BUDGET 2,767.590 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 207-09935 SUBGRADE TREATMENT, TYPE IC 114.000 SYS
16 211-02050 B BORROW 825.000 cYs
17 211-09265 STRUCTURE BACKFILL, TYPE 2 338.000 cYs
18 303-01180 COMPACTED AGGREGATE NO. 53 87.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 348.000 SYs
20 306-10163 MILLING ASPHALT, 2 1/2 IN 125.000 SYS
21 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 29.000 TON
22 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 17.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 112.000 LET
24  401-10259 JOINT ADHESIVE, INTERMEDIATE 72.000 LFT
25 401-11785 LIQUID ASPHALT SEALANT 336.000 LFT
26 406-05520 ASPHALT FOR TACK COAT 0.100 TON
27 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
28 616-02320 GEOTEXTILES 202.000 SYS
29 616-05688 RIPRAP, CLASS 1 92.000 TON
30 616-06451 RIPRAP, UNIFORM 24.000 TON
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-02770 EROSION CONTROL BLANKET 1,585.000 SYS
33 621-06545 FERTILIZER 0.200 TON
34 621-06553 SEED MIXTURE R 86.000 LBS
35 621-06565 MULCHING MATERIAL 1.000 TON
36 628-09401 FIELD OFFICE, A 5.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 714-11187 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 66.000 LFT
39 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 31.000 TON
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 60.000 LFT
45 801-07119 BARRICADE, III-B 60.000 LFT
46 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 224.000 LFT
47 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 224.000 LET
48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3.000 EACH
49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -35292-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 1,331.000 LET
12 202-52710 SIDEWALK CONCRETE, REMOVE 26.000 SYS
13 202-74035 SIGN, REMOVE 18.000 EACH
14 202-91385 INLET, REMOVE 2.000 EACH
15 202-96133 PIPE, REMOVE 1,200.000 LFT
16 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 4.000 EACH
17 203-02000 EXCAVATION, COMMON 12,400.000 cys
18 205-12108 STORM WATER MANAGEMENT BUDGET 25,000.000 DOL
19 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
20 207-08264 SUBGRADE TREATMENT, TYPE IT 1,962.000 SYS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 8,569.000 SYS
22 211-092064 STRUCTURE BACKFILL, TYPE 1 3,242.000 CYS
23 211-09265 STRUCTURE BACKFILL, TYPE 2 385.000 CYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,068.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,583.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 670.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 895.000 TON
28  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 1,498.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 2,680.000 LEFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,071.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 2,680.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 3.900 TON
33 604-06070 SIDEWALK, CONCRETE 817.000 SYS
34 604-08086 CURB RAMP, CONCRETE 64.000 SYs
35 604-12083 DETECTABLE WARNING SURFACES 10.000 SYS
36 605-06120 CURB, CONCRETE 42.000 LET
37 605-06140 CURB AND GUTTER, CONCRETE 2,553.000 LFT
38 605-96305 CURB AND GUTTER, CONCRETE DEPRESSED 1,541.000 LFT
39 610-08446 PCCP FOR APPROACHES, 6 IN. 1,795.000 SYS
40 610-09108 PCCP FOR APPROACHES, 9 IN. 167.000 SYS
41 611-06497 MAILBOX ASSEMBLY, SINGLE 9.000 EACH
42 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 3.000 EACH
43 615-11537 PARKING BARRIER, CONCRETE 5.000 EACH
44 615-97768 PARKING BARRIER, RESET 15.000 EACH
45 616-02320 GEOTEXTILES 62.000 SYS
46 616-05688 RIPRAP, CLASS 1 177.000 TON
47 616-06405 RIPRAP, REVETMENT 362.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
49 621-02770 EROSION CONTROL BLANKET 15,756.000 SYS
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CALL ORDER : 201 CONTRACT ID : R -35292-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 621-06545 FERTILIZER 1.200 TON
51 621-06559 MULCHED SEEDING R 11,722.000 SYS
52 621-06575 SODDING, NURSERY 3,762.000 SYS
53 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
54 621-90853 TAPPING SLEEVE WITH VALVE 3.000 EACH
55 621-90853 TAPPING SLEEVE WITH VALVE 5.000 EACH
56 621-90853 TAPPING SLEEVE WITH VALVE 3.000 EACH
57 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
58 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 50.000 EACH
59 628-09401 FIELD OFFICE, A 12.000 MOS
60 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
61 628-11977 COMPUTER SYSTEM 1.000 EACH
62 715-04964 WATER MAIN 245.000 LET
63 715-04964 WATER MAIN 20.000 LET
64 715-04964 WATER MAIN 20.000 LET
65 715-04964 WATER MAIN 20.000 LET
66 715-04964 WATER MAIN 430.000 LET
67 715-04965 WATER SERVICE LINE 115.000 LET
68 715-04987 CONNECTION 4.000 EACH
69 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 280.000 LET
70 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 592.000 LET
71 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,351.000 LFT
72 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,011.000 LET
73  715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,053.000 LET
74  715-06050 CAP 1.000 EACH
75 715-06050 CAP 2.000 EACH
76 715-06050 CAP 5.000 EACH
77 715-06050 CAP 3.000 EACH
78 715-07679 CONCRETE ANCHOR, 36 IN. 1.000 EACH
79 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
80 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 203.000 TON
81 715-09064 VIDEO INSPECTION FOR PIPE 4,593.000 LET
82 715-09973 PIPE, TYPE 5, CIRCULAR, 36 IN. 192.000 LET
83 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
84 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
85 720-45030 INLET, E7 2.000 EACH
86 720-45035 INLET, F7 1.000 EACH
87 720-45410 MANHOLE, C4 15.000 EACH
88 720-90349 MANHOLE, C8 2.000 EACH
89 720-91973 MANHOLE, H4 2.000 EACH
90 720-94612 MANHOLE, K4 1.000 EACH
91 720-96999 FIRE HYDRANT ASSEMBLY 3.000 EACH
92 720-98174 INLET, B15 17.000 EACH
93 720-98555 INLET, C15 9.000 EACH
94 720-98625 MANHOLE, C4 DROP 2.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
97 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,024.000 LET

98 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -35292-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
100 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-07118 BARRICADE, III-A 124.000 LET
103 801-07119 BARRICADE, III-B 24.000 LFT
104 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 165.000 LET
105 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 17.000 EACH
106 802-07060 SIGN, SHEET, RELOCATE 10.000 EACH
107 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 108.000 SFT
108 808-12032 GROOVING FOR PAVEMENT MARKINGS 3,308.000 LET
109 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,308.000 LET
110 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 128.000 LET

111 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 345.000 LFT
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CALL ORDER : 211 CONTRACT ID : R =-35447-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 2,335.000 cYs
12 203-02020 EXCAVATION, UNCLASSIFIED 140.000 CYS
13 205-11626 PUMP AROUND 2.000 EACH
14 205-12108 STORM WATER MANAGEMENT BUDGET 13,500.000 DOL
15 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
16 207-09935 SUBGRADE TREATMENT, TYPE IC 8,885.000 SYS
17 211-09265 STRUCTURE BACKFILL, TYPE 2 522.000 CYS
18 303-01180 COMPACTED AGGREGATE NO. 53 215.000 TON
19 306-08043 MILLING, TRANSITION 856.000 SYs
20 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 518.000 TON
21 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 746.000 TON
22 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 1,343.000 TON
23 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 897.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 7,460.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,060.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 7,460.000 LFT
27 401-12137 QC/QA-HMA, 4, 76, INTERMEDIATE, OG, 19.0 mm 679.000 TON
28 402-10087 HMA FOR TEMPORARY PAVEMENT, D 1,773.000 TON
29 404-05510 SEAL COAT, 1 5,085.000 SYS
30 406-05520 ASPHALT FOR TACK COAT 8.000 TON
31 415-11527 BASE SEAL 2.000 TON
32 603-06045 FENCE, CHAIN LINK, 48 IN. 80.000 LFT
33 615-06510 MONUMENT, C 2.000 EACH
34 616-02320 GEOTEXTILES 260.000 SYS
35 616-05688 RIPRAP, CLASS 1 52.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-06560 MULCHED SEEDING U 4,165.000 SYS
38 628-09401 FIELD OFFICE, A 6.000 MOS
39 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
40 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
41 702-04325 TEMPORARY SHORING LUMP LUMP
42 713-11199 TEMPORARY PIPE 345.000 LET
43 714-11308 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 155.000 LFT
44 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,795.000 LET
45 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 604.000 LFT
46 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 10.000 LFT
47 716-07654 PIPE INSTALLATION, TRENCHLESS, 6 IN. 450.000 LFT
48 718-06528 OUTLET PROTECTOR, 1 16.000 EACH
49 718-52610 AGGREGATE FOR UNDERDRAINS 612.000 CYS
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CALL ORDER  : 211 CONTRACT ID : R -35447-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,689.000 SYS
51 720-45030 INLET, E7 2.000 EACH
52  720-45069 INLET, P12 1.000 EACH
53 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
54 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 26,240.000 LET
56 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
58 801-06710 FLASHING ARROW SIGN 60.000 DAY
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 2,533.000 LET
61 801-08507 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1 512.000 LET
62 801-08507 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1 155.000 LET
63 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
64 804-06770 DELINEATOR POST 16.000 EACH
65 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,430.000 LET
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,890.000 LET
67 808-06716 LINE, REMOVE 9,211.000 LET
68 808-12032 GROOVING FOR PAVEMENT MARKINGS 9,210.000 LET
69 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,890.000 LET
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH

71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
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CALL ORDER 221 CONTRACT ID : R -35459-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 3,483.000 SYS
13 202-74035 SIGN, REMOVE 3.000 EACH
14 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 1.000 EACH
15 202-82066 SIGN CIRCUITRY CANTILEVER, REMOVE 2.000 EACH
16 202-96022 CONCRETE FOUNDATION, REMOVE 10.000 EACH
17 203-02000 EXCAVATION, COMMON 2,675.000 cys
18 205-12108 STORM WATER MANAGEMENT BUDGET 12,218.000 DOL
19 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
20 207-09935 SUBGRADE TREATMENT, TYPE IC 7,571.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 6.000 CYS
22 302-064064 SUBBASE FOR PCCP 1,472.000 CYS
23 303-01180 COMPACTED AGGREGATE NO. 53 1,122.000 TON
24 501-06323 QC/OA-PCCP, 12 IN. 1,341.000 SYS
25 501-06326 QC/OA-PCCP, 15 IN. 5,587.000 SYS
26 503-03489 RETROFITTED TIE BARS 2,322.000 EACH
27 503-05240 D-1 CONTRACTION JOINT 3,389.000 LET
28 506-06333 PCCP PATCHING, FULL DEPTH 398.000 SYS
29 601-01115 GUARDRAIL, W-BEAM, 1 FT 6.75 IN. SPACING 13.000 LFT
30 601-02241 GUARDRATIL, REMOVE 291.000 LFT
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 257.000 LFT
32 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING 25.000 LFT
33 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
34 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
35 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
36 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-02770 EROSION CONTROL BLANKET 990.000 SYS
39 621-03787 SEED MIXTURE D 10.000 LBS
40 621-06554 SEED MIXTURE U 156.000 LBS
41  628-09403 FIELD OFFICE, C 13.000 MOS
42 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
43 628-11977 COMPUTER SYSTEM 1.000 EACH
44 715-02397 SAFETY METAL END SECTION, 4:1, DIA 36 IN. 1.000 EACH
45 715-04611 SAFETY METAL END SECTION, 4:1, DIA 12 IN. 1.000 EACH
46 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,655.000 LET
47 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 295.000 LFT
48 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 15.000 LFT
49 715-05757 PIPE EXTENSION, CIRCULAR, 36 IN. 5.000 LFT
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CALL ORDER 221 CONTRACT ID : R -35459-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 718-06528 OUTLET PROTECTOR, 1 9.000 EACH
51 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,655.000 LET
52 718-09979 UNDERDRAIN OUTLET CLEANING 9.000 EACH
53 718-52610 AGGREGATE FOR UNDERDRAINS 303.000 CYS
54 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,492.000 SYS
55 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
57 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 38,976.000 LET
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 92.000 EACH
60 801-06710 FLASHING ARROW SIGN 270.000 DAY
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07118 BARRICADE, III-A 204.000 LET
63 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,480.000 LET
64 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 14.000 EACH
65 801-12042 TRUCK MOUNTED ATTENUATOR 90.000 DAY
66 802-02475 SIGN, PANEL, RELOCATE 1.000 EACH
67 802-07057 SIGN, PANEL, WITH LEGEND 209.000 SFT
68 802-07152 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X 2.000 EACH
69 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 1.000 EACH
70 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 36 IN. 1.000 EACH
71 802-76065 SIGN POST, B 10.000 LET
72 802-76095 STRUCTURAL STEEL, BREAKAWAY 721.000 1LBS
73 807-02191 HANDHOLE LIGHTING 1.000 EACH
74 807-02352 WIRE, XHHW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C. 2,783.000 LET
75 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 9.000 EACH
76 807-04428 CABLE DUCT 2,783.000 LET
77 807-11981 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 10.000 EACH
78 807-85868 LIGHT POLE, 44 FT. E.M.H. 16.0 FT. MAST ARM, BREAKAWAY BASE 1.000 EACH
79 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 10.000 EACH
80 807-86910 CONNECTOR KIT, UNFUSED 10.000 EACH
81 807-86915 CONNECTOR KIT, FUSED 10.000 EACH
82 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 24.000 EACH
83 807-86930 INSULATION LINK, NON-WATERPROOFED 22.000 EACH
84 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
85 807-86950 SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 10.000 EACH
86 807-87556 WIRE, TW/THW, NO. 10 COPPER, STRANDED 1,380.000 LET
87 808-06716 LINE, REMOVE 15,050.000 LET
88 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
89 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 5,662.000 LET
90 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 6,356.000 LET
91 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 2,050.000 LET
92 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 4,353.000 LET
93 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 1,066.000 LET
94 808-12032 GROOVING FOR PAVEMENT MARKINGS 19,487.000 LET
95 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
96 808-75510 TRANSVERSE MARKING, PREFORMED PLASTIC, CROSSHATCH LINE, 329.000 LET

97 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 53.000 EACH
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CALL ORDER : 231 CONTRACT ID R -35485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 5.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 29,553.000 SYS
15 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 1.000 EACH
16 202-06580 CONTAMINATED SOIL, REMOVE 50.000 CYS
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
19 203-02000 EXCAVATION, COMMON 8,606.000 cys
20 203-02070 BORROW 120.000 cys
21 205-12108 STORM WATER MANAGEMENT BUDGET 43,000.000 DOL
22 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
23 207-08204 SUBGRADE TREATMENT, TYPE IT 3,455.000 SYS
24 207-09934 SUBGRADE TREATMENT, TYPE IB 30,277.000 SYS
25 207-09935 SUBGRADE TREATMENT, TYPE IC 4,482.000 SYS
26 211-02050 B BORROW 500.000 cys
27 211-09265 STRUCTURE BACKFILL, TYPE 2 544,000 CYS
28 214-11796 GEOGRID, TYPE IB 3,000.000 SYS
29 301-07448 COMPACTED AGGREGATE NO. 53 BASE 267.000 TON
30 303-01180 COMPACTED AGGREGATE NO. 53 56.000 TON
31 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 1,067.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,791.000 SYS
33 306-11872 MILLING, PROFILE 15,198.000 SYS
34 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 44,000 TON
35 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 303.000 TON
36 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 24.000 TON
37 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 151.000 TON
38 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 40.000 TON
39 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 387.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 855.000 LFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 755.000 LFT
42 401-11785 LIQUID ASPHALT SEALANT 855.000 LFT
43 401-11825 QC/QA-HMA, 5, 76, BASE, OG 19.0 mm 165.000 TON
44 406-05521 ASPHALT FOR TACK COAT 5,225.000 SYS
45 503-03489 RETROFITTED TIE BARS 512.000 EACH
46 506-06333 PCCP PATCHING, FULL DEPTH 2,886.000 SYS
47 507-07505 RETROFIT LOAD TRANSFER 1,252.000 EACH
48 507-08269 CRACKS IN PCCP, FILLED 6,891.000 LFT
49 507-08271 JOINTS IN PCCP, FILLED 1,808.000 LET
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CALL ORDER : 231 CONTRACT ID : R -35485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
50 604-06070 SIDEWALK, CONCRETE 5,319.000 SYs
51 604-08086 CURB RAMP, CONCRETE 1,092.000 SYs
52 604-12083 DETECTABLE WARNING SURFACES 198.000 SYS
53  605-06090 CURB, INTEGRAL CONCRETE 7,312.000 LET
54 605-06125 CURB, CONCRETE, MODIFIED 3,673.000 LFT
55 605-52807 CURB AND GUTTER, COMBINED 338.000 LFT
56 610-08446 PCCP FOR APPROACHES, 6 IN. 577.000 SYS
57 610-09108 PCCP FOR APPROACHES, 9 IN. 2,652.000 SYS
58 612-04315 MATERIAL FOR UNDERSEAL 2.000 TON
59 615-06490 RIGHT-OF-WAY MARKER 5.000 EACH
60 615-06515 MONUMENT, D 25.000 EACH
61 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
62 616-02320 GEOTEXTILES 9.000 SYs
63 616-05688 RIPRAP, CLASS 1 4.000 TON
64 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
65 621-06559 MULCHED SEEDING R 900.000 SYS
66 621-06574 SODDING 4,991.000 SYS
67 628-09403 FIELD OFFICE, C 18.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 714-11173 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 66.000 LFT
70 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 130.000 LFT
71 715-01902 WATER SERVICE LINE, 2 IN 50.000 LFT
72 715-02185 WATER SERVICE LINE, 1.50 IN 50.000 LFT
73 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 12,568.000 LET
74  715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 130.000 LET
75 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 40.000 LFT
76 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 3.000 LFT
77 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 28.000 LFT
78 715-07794 WATER MAIN CONNECTIONS 2.000 EACH
79 715-07794 WATER MAIN CONNECTIONS 3.000 EACH
80 715-08283 PCCP FOR STRUCTURE INSTALLATION 102.000 SYS
81 715-09064 VIDEO INSPECTION FOR PIPE 191.000 LFT
82 715-11571 WATER MAIN, DUCTILE IRON, 8 IN. 11.000 LFT
83 715-11718 TREATMENT OF EXISTING ROOF DRAIN SYSTEM 10.000 EACH
84 715-11719 METAL FABRICATED DOWNSPOUT BOOT 10.000 EACH
85 715-92253 SEWER SANITARY LATERAL RECONNECT 10.000 EACH
86 715-94780 WATER MAIN, DUCTILE IRON, 6 IN. 18.000 LFT
87 715-96670 WATER MAIN, DUCTILE IRON, 12 IN. 279.000 LFT
88 716-11716 PIPE INSTALLATION, TRENCHLESS, 220.000 LFT
89 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
90 718-52610 AGGREGATE FOR UNDERDRAINS 1,134.000 CYS
91 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,616.000 SYS
92 720-01355 INLET, CLEAN EXISTING 10.000 EACH
93 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
94  720-44000 CASTING, ADJUST TO GRADE 128.000 EACH
95 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 50.000 EACH
96 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 5.000 EACH
97 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 7.000 EACH

98 720-45005 INLET, A2 1.000 EACH
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CALL ORDER  : 231 CONTRACT ID : R -35485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
99 720-45015 INLET, A8 1.000 EACH
100 720-45030 INLET, E7 2.000 EACH
101 720-45042 INLET, HAS 1.000 EACH
102 720-45045 INLET, J10 1.000 EACH
103 720-45055 INLET, M10 2.000 EACH
104 720-45410 MANHOLE, C4 1.000 EACH
105 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.000 LFT
106 720-45615 STRUCTURE, INLET, RECONSTRUCTED 94.000 LET
107 720-91051 INLET, A 2.000 EACH
108 720-91742 FIRE HYDRANT 1.000 EACH
109 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 33.000 EACH
110 720-98555 INLET, C15 3.000 EACH
111 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
112 801-03291 CONSTRUCTION SIGN, D 10.000 EACH
113 801-04308 ROAD CLOSURE SIGN ASSEMBLY 20.000 EACH
114 801-06625 DETOUR ROUTE MARKER ASSEMBLY 80.000 EACH
115 801-06640 CONSTRUCTION SIGN, A 90.000 EACH
116 801-06645 CONSTRUCTION SIGN, B 50.000 EACH
117 801-06775 MAINTAINING TRAFFIC LUMP LUMP
118 801-07118 BARRICADE, III-A 1,300.000 LET
119 801-07119 BARRICADE, III-B 400.000 LET
120 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 885.000 LET
121 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
122 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
123 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 4.000 SFT
124 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 200.000 SFT
125 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 90.000 SFT
126 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 11.000 EACH
127 805-02645 SIGNAL PEDESTAL FOUNDATION, A 27.000 EACH
128 805-05405 SIGNAL POLE, PEDESTAL, 4FT 27.000 EACH
129 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 230.000 LET
130 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 45.000 EACH
131 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 4,912.000 LET
132 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 4,034.000 LET
133 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
134 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,752.000 LET
135 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 40.000 LET
136 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 300.000 LET
137 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 150.000 LET
138 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
139 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,008.000 LET
140 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 17,659.000 LET
141 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 994.000 LET
142 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 3.000 EACH
143 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 4.000 EACH
144 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 4,618.000 LET
145 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 6.000 EACH
146 808-12032 GROOVING FOR PAVEMENT MARKINGS 18,667.000 LET

147 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 39

CALL ORDER : 231 CONTRACT ID : R -35485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
148 808-75998 SNOWPLOWARBRLE RAISED PAVEMENT MARKER 4.000 EACH
SECTION NO. 0002 PAVEMENT REPLACEMENT- HMA
149 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
150 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,128.000 TON
151 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,546.000 TON
152 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 9,006.000 TON
153 401-10258 JOINT ADHESIVE, SURFACE 18,159.000 LFT
154 401-10259 JOINT ADHESIVE, INTERMEDIATE 18,159.000 LFT
155 401-11785 LIQUID ASPHALT SEALANT 18,159.000 LFT
156 401-11825 QC/OA-HMA, 5, 76, BASE, OG 19.0 mm 4,032.000 TON
157 406-05521 ASPHALT FOR TACK COAT 103,148.000 SYS
158 605-52807 CURB AND GUTTER, COMBINED 11,808.000 LFT
SECTION NO. 0003 PAVEMENT REPLACEMENT- PCCP
159 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
160 302-06464 SUBBASE FOR PCCP 7,574.000 cys
161 501-09107 QC/OA-PCCP, 9 IN. 26,937.000 SYS
162 503-05240 D-1 CONTRACTION JOINT 20,979.000 LET

163 605-06090 CURB, INTEGRAL CONCRETE 12,040.000 LFT
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CALL ORDER : 241 CONTRACT ID : R -35626-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-90747 RETAINING WALL, REMOVE 140.000 LFT
12 202-93615 CONCRETE, REMOVE 115.000 SYS
13 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 4,550.000 cys
15 205-12108 STORM WATER MANAGEMENT BUDGET 25,000.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-08264 SUBGRADE TREATMENT, TYPE IT 2,433.000 SYS
18 207-09934 SUBGRADE TREATMENT, TYPE IB 10,931.000 SYS
19 211-09265 STRUCTURE BACKFILL, TYPE 2 3,239.000 CYS
20 211-09266 STRUCTURE BACKFILL, TYPE 3 78.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,322.000 TON
22 303-07449 COMPACTED AGGREGATE NO. 73 76.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 632.000 SYS
24 306-08159 MILLING, ASPHALT 7,644.000 SYS
25 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,241.000 TON
26 401-07352 QC/QA-HMA, 3, 76, SURFACE, 12.5 mm 77.000 TON
27 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 2,067.000 TON
28 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 96.000 TON
29  401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 1,637.000 TON
30 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 249.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 8,900.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,900.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 8,900.000 LFT
34 402-07451 HMA WEDGE AND LEVEL, TYPE B 17.000 TON
35 406-05520 ASPHALT FOR TACK COAT 10.000 TON
36 501-11930 QC/0A-PCCP, 7 IN. 210.000 SYS
37 502-09531 PCCP 143.000 SYS
38 604-06070 SIDEWALK, CONCRETE 4,259.000 SYS
39 604-08086 CURB RAMP, CONCRETE 200.000 SYS
40 604-12083 DETECTABLE WARNING SURFACES 67.000 SYS
41 605-06120 CURB, CONCRETE 1,422.000 LET
42 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 7,178.000 LFT
43 605-06250 CENTER CURB, C CONCRETE 247.000 SYS
44 605-92800 CURB AND GUTTER, COMBINED B, MODIFIED 232.000 LFT
45 610-07487 HMA FOR APPROACHES, TYPE B 279.000 TON
46 610-08446 PCCP FOR APPROACHES, 6 IN. 1,618.000 SYS
47 610-09108 PCCP FOR APPROACHES, 9 IN. 420.000 SYS
48 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
49 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -35626-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 615-06505 MONUMENT, B 9.000 EACH
51 621-06567 WATER 42.000 kGAL
52 621-06575 SODDING, NURSERY 10,349.000 SYS
53 628-09402 FIELD OFFICE, B 12.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
55 628-11977 COMPUTER SYSTEM 1.000 EACH
56 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,144.000 LET
57 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,188.000 LET
58 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,326.000 LEFT
59 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 817.000 LEFT
60 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 138.000 LEFT
61 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 392.000 LEFT
62 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 85.000 TON
63 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
64 718-52610 AGGREGATE FOR UNDERDRAINS 346.000 CYs
65 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,228.000 SYS
66 720-01091 MANHOLE, C10 MODIFIED 11.000 EACH
67 720-02367 MANHOLE, J10 5.000 EACH
68 720-02442 PIPE PLUG EXISTING 2.000 EACH
69 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
70 720-45030 INLET, E7 3.000 EACH
71  720-45045 INLET, J10 16.000 EACH
72 720-45055 INLET, M10 7.000 EACH
73  720-45410 MANHOLE, C4 3.000 EACH
74 720-94208 MANHOLE, C10 4.000 EACH
75 720-95422 MANHOLE, J4 2.000 EACH
76  732-11770 AGGREGATE FOR DRAINAGE FILL 12.000 CYs
77 732-11811 MODULAR BLOCK WALL ERECTION 379.000 SET
78 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 379.000 SET
79 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 10.000 EACH
80 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
81 801-03291 CONSTRUCTION SIGN, D 3.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
83 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,735.000 LEFT
84 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,115.000 LFT
85 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 42.000 LET
86 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
87 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
88 801-06645 CONSTRUCTION SIGN, B 25.000 EACH
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07119 BARRICADE, III-B 186.000 LEFT
91 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 600.000 LEFT
92 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 193.000 SET
93 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 40.000 SET
94 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 157.000 SET
95 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 19.500 SET
96 805-11814 CONDUIT, HDPE, 2 IN. SCHEDULE 40 1,850.000 LET
97 807-03950 LUMINAIRE ORNAMENTAL 43.000 EACH

98 807-03950 LUMINAIRE ORNAMENTAL 12.000 EACH
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CALL ORDER : 241 CONTRACT ID : R -35626-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 807-03951 LIGHT POLE ORNAMENTAL 43.000 EACH
100 807-03951 LIGHT POLE ORNAMENTAL 12.000 EACH
101 807-04866 LUMINAIRE 12.000 EACH
102 807-05815 LIGHTING 1.000 EACH
103 807-08469 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 55.000 EACH
104 807-09638 WIRE, NO. 6 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 8,670.000 LET
105 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 6,030.000 LET
106 807-86910 CONNECTOR KIT, UNFUSED 55.000 EACH
107 807-86915 CONNECTOR KIT, FUSED 55.000 EACH
108 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 160.000 EACH
109 807-86935 INSULATION LINK, WATERPROOFED 160.000 EACH
110 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 13.000 SYS
111 808-06716 LINE, REMOVE 15,200.000 LET
112 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,060.000 LET
113 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 2,591.000 LET
114 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 1,333.000 LET
115 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 198.000 LET
116 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 3,816.000 LET
117 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 15.000 EACH
118 808-10099 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 752.000 LET
119 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 118.000 LET
120 808-11776 TRANSVERSE MARKING, MULTI-COMPONENT, YIELD LINE, 53.000 LET

121 808-12032 GROOVING FOR PAVEMENT MARKINGS 7,470.000 LFT
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CALL ORDER . 251 CONTRACT ID : R -35637-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02255 TREE 18 IN., REMOVE 5.000 EACH
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 1,956.000 SYS
14 202-05544 REGULATED MATERIALS, DISPOSE, TYPE C 500.000 GAL
15 202-05549 REGULATED MATERIALS, REMOVE, TYPE C 500.000 GAL
16 202-05554 REGULATED MATERIALS, TRANSPORT, TYPE C 500.000 GAL
17 202-06580 CONTAMINATED SOIL, REMOVE 340.000 CYS
18 202-91351 TRACK, REMOVE 348.000 LFT
19 202-98370 POLE, REMOVE 3.000 EACH
20 203-02000 EXCAVATION, COMMON 3,690.000 cys
21 203-02070 BORROW 13,050.000 cys
22 205-12108 STORM WATER MANAGEMENT BUDGET 40,984.000 DOL
23 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
24 207-08264 SUBGRADE TREATMENT, TYPE IT 1,521.000 SYS
25 207-08268 SUBGRADE TREATMENT, TYPE IV 1,322.000 SYS
26 207-09934 SUBGRADE TREATMENT, TYPE IB 11,642.000 SYS
27 207-09935 SUBGRADE TREATMENT, TYPE IC 1,797.000 SYS
28 211-09264 STRUCTURE BACKFILL, TYPE 1 683.000 CYS
29 301-07448 COMPACTED AGGREGATE NO. 53 BASE 4,755.000 TON
30 306-11872 MILLING, PROFILE 4,351.000 SYS
31 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 1,543.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,315.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 3,917.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 12,205.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 3,917.000 LFT
36 402-07451 HMA WEDGE AND LEVEL, TYPE B 111.000 TON
37 402-10084 HMA FOR TEMPORARY PAVEMENT, B 332.000 TON
38 406-05520 ASPHALT FOR TACK COAT 3.000 TON
39 502-11543 PCCP, 4 IN. 780.000 SYS
40 502-11564 PCCP, 7 IN. 375.000 SYS
41 503-05240 D-1 CONTRACTION JOINT 230.000 LET
42 506-06333 PCCP PATCHING, FULL DEPTH 5.000 SYS
43 604-06070 SIDEWALK, CONCRETE 2,484.000 SYS
44 604-06070 SIDEWALK, CONCRETE 119.000 SYS
45 604-08086 CURB RAMP, CONCRETE 172.000 SYS
46 604-08086 CURB RAMP, CONCRETE 32.000 SYS
47 604-08086 CURB RAMP, CONCRETE 14.000 SYS
48 604-12083 DETECTABLE WARNING SURFACES 38.000 SYS
49 605-06090 CURB, INTEGRAL CONCRETE 254.000 LFT
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CALL ORDER : 251 CONTRACT ID : R -35637-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION, ROUNDABOUT
50 605-06120 CURB, CONCRETE 725.000 LET
51 605-06140 CURB AND GUTTER, CONCRETE 5,803.000 LFT
52 605-06145 CURB AND GUTTER, B, CONCRETE 330.000 LET
53 605-06255 CENTER CURB, D CONCRETE 86.000 SYS
54 610-09108 PCCP FOR APPROACHES, 9 IN. 741.000 SYS
55 615-06490 RIGHT-OF-WAY MARKER 39.000 EACH
56 615-06505 MONUMENT, B 14.000 EACH
57 615-06510 MONUMENT, C 5.000 EACH
58 616-02320 GEOTEXTILES 180.000 SYS
59 616-06405 RIPRAP, REVETMENT 96.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
61 621-04258 SEED MIXTURE 67.000 LBS
62 621-06545 FERTILIZER 3.000 TON
63 621-06554 SEED MIXTURE U 1,329.000 LBS
64 621-06565 MULCHING MATERIAL 13.000 TON
65 621-06567 WATER 18.000 kGAL
66 621-06570 TOPSOIL 570.000 CYS
67 621-06574 SODDING 258.000 SYS
68 621-06575 SODDING, NURSERY 4,834.000 SYS
69 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTRATE BROAD SPREADING 69.000 EACH
70 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 57.000 EACH
71  622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN. 38.000 EACH
72  622-05643 PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN. OR UNDER 5.000 EACH
73 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 3.000 EACH
74  622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN. 20.000 EACH
75 622-05654 PLANT, PERENNIAL 840.000 EACH
76 628-09402 FIELD OFFICE, B 12.000 MOS
77 715-04612 PIPE 20.000 LET
78 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 3.000 LET
79 715-05148 PIPE, TYPE 2, CIRCULAR, 10 IN. 8.000 LFT
80 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,015.000 LET
81 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 411.000 LET
82 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 413.000 LET
83 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 8.000 LFT
84 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 61.000 TON
85 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN. 3.000 LET
86 715-46000 PIPE END SECTION, DIAMETER 12 IN. 4.000 EACH
87 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
88 720-01092 MANHOLE, J15 MODIFIED 2.000 EACH
89 720-01888 ADJUST MONITORING WELL TO GRADE 3.000 EACH
90 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
91 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
92 720-44296 INLET, CAP 7.000 EACH
93 720-45030 INLET, E7 6.000 EACH
94 720-45270 PIPE CATCH BASIN, 18 IN. 2.000 EACH
95 720-45410 MANHOLE, C4 2.000 EACH
96 720-95422 MANHOLE, J4 1.000 EACH
97 720-98174 INLET, B15 4.000 EACH
98 720-98555 INLET, C15 16.000 EACH
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CALL ORDER  : 251 CONTRACT ID : R -35637-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION, ROUNDABOUT
99 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
100 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
101 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,637.000 LET
102 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07118 BARRICADE, III-A 240.000 LET
107 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 64.000 LET
108 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 50.000 LET
109 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 470.000 LET
110 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 210.000 LET
111 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 134.000 SFT
112 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 272.000 SFT
113 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 18.000 SFT
114 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 542.000 LET
115 807-86955 CABLE-DUCT MARKER 8.000 EACH
116 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 10.000 EACH
117 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 370.000 LET
118 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 40.000 LET
119 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,563.000 LET
120 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
121 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN. 84.000 LET
122 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 76.000 LET
123 808-12032 GROOVING FOR PAVEMENT MARKINGS 11,146.000 LET
124 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,970.000 LET
125 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 135.000 LET
126 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 16.000 LET
127 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 171.000 LET
128 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 24.000 EACH

129 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 497.000 LFT
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CALL ORDER : 261 CONTRACT ID : R -35640-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 34,278.000 cys
13 205-11626 PUMP AROUND 2.000 EACH
14 205-12108 STORM WATER MANAGEMENT BUDGET 114,497.000 DOL
15 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
16 207-08264 SUBGRADE TREATMENT, TYPE IT 3,729.000 SYS
17 207-09935 SUBGRADE TREATMENT, TYPE IC 24,783.000 SYS
18 211-092064 STRUCTURE BACKFILL, TYPE 1 1,386.000 CYS
19 211-09266 STRUCTURE BACKFILL, TYPE 3 144.000 CYS
20 211-09268 STRUCTURE BACKFILL, TYPE 5 113.000 CYS
21 303-01180 COMPACTED AGGREGATE NO. 53 671.000 TON
22 303-07449 COMPACTED AGGREGATE NO. 73 55.000 TON
23 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 936.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 118.000 SYS
25 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 1,731.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,034.000 TON
27 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 4,684.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 16,863.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 16,863.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 16,863.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 11.000 TON
32 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
33 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
34 601-94689 GUARDRAIL, END TREATMENT, OS 5.000 EACH
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 188.000 LFT
36 604-06070 SIDEWALK, CONCRETE 237.000 SYS
37 604-08086 CURB RAMP, CONCRETE 85.000 SYS
38 604-12083 DETECTABLE WARNING SURFACES 18.000 SYS
39 605-06121 CURB, CONCRETE B 21.000 LFT
40 605-06125 CURB, CONCRETE, MODIFIED 614.000 LFT
41 605-06145 CURB AND GUTTER, B, CONCRETE 5,047.000 LFT
42 610-07487 HMA FOR APPROACHES, TYPE B 598.000 TON
43 610-08446 PCCP FOR APPROACHES, 6 IN. 948.000 SYS
44 610-09108 PCCP FOR APPROACHES, 9 IN. 448.000 SYS
45 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
46 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
47 615-06490 RIGHT-OF-WAY MARKER 58.000 EACH
48 615-06505 MONUMENT, B 37.000 EACH
49 615-06510 MONUMENT, C 3.000 EACH
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CALL ORDER  : 261 CONTRACT ID : R -35640-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 616-02320 GEOTEXTILES 4,118.000 SYS
51 616-05689 RIPRAP, CLASS 2 208.000 TON
52 616-06405 RIPRAP, REVETMENT 2,068.000 TON
53 616-06451 RIPRAP, UNIFORM 52.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
55 621-06545 FERTILIZER 3.000 TON
56 621-06553 SEED MIXTURE R 1,450.000 1BS
57 621-06565 MULCHING MATERIAL 14.000 TON
58 621-06567 WATER 13.000 kGAL
59 621-06574 SODDING 3,461.000 SYS
60 628-09403 FIELD OFFICE, C 18.000 MOS
61 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
62 628-11730 CELLULAR TELEPHONE, TYPE B 3.000 EACH
63 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
65 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 72.000 MOS
66 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
67 628-11977 COMPUTER SYSTEM 2.000 EACH
68 713-11199 TEMPORARY PIPE 520.000 LET
69 714-11957 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 53.000 LET
70 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 109.000 LET
71 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 76.000 LET
72 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 93.000 LET
73  715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 91.000 LET
74 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 392.000 LET
75 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 515.000 LET
76 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 389.000 LET
77 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 38.000 LET
78 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 108.000 LET
79 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 314.000 LET
80 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 124.000 LET
81 715-09064 VIDEO INSPECTION FOR PIPE 1,387.000 LET
82 715-46000 PIPE END SECTION, DIAMETER 12 IN. 4.000 EACH
83 715-46005 PIPE END SECTION, DIAMETER 15 IN. 13.000 EACH
84 715-46010 PIPE END SECTION, DIAMETER 18 IN. 16.000 EACH
85 715-46020 PIPE END SECTION, DIAMETER 24 IN. 9.000 EACH
86 715-46030 PIPE END SECTION, DIAMETER 30 IN. 2.000 EACH
87 720-45030 INLET, E7 5.000 EACH
88 720-45130 INLET, E7 MODIFIED 2.000 EACH
89 720-45135 INLET, F7 MODIFIED 1.000 EACH
90 720-93411 INLET, C15 MODIFIED 3.000 EACH
91 720-98174 INLET, B15 5.000 EACH
92  720-98555 INLET, C15 5.000 EACH
93 732-11770 AGGREGATE FOR DRAINAGE FILL 23.000 CYs
94 732-11811 MODULAR BLOCK WALL ERECTION 603.000 SFT
95 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 1.000 SFT
96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
97 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH

98 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
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CALL ORDER : 261 CONTRACT ID : R -35640-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 801-06775 MAINTAINING TRAFFIC LUMP LUMP
100 801-07119 BARRICADE, III-B 32.000 LET
101 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 157.000 LET
102 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
103 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
104 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 61.000 SET
105 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,764.000 LEFT
106 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 145.000 LET
107 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,398.000 LET

108 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 119.000 LFT
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CALL ORDER 271 CONTRACT ID : R -35682-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 12.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 12.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-52710 SIDEWALK CONCRETE, REMOVE 2,690.000 SYS
13 202-90277 DETECTOR HOUSING, REMOVE 8.000 EACH
14 303-01180 COMPACTED AGGREGATE NO. 53 119.000 TON
15 304-07491 HMA PATCHING, TYPE C 225.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 73,107.000 SYS
17 306-08432 MILLING, APPROACH 3,692.000 SYS
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,032.000 TON
19 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 5.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 21,600.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 21,600.000 LET
22  406-05520 ASPHALT FOR TACK COAT 20.000 TON
23 506-06333 PCCP PATCHING, FULL DEPTH 166.000 SYS
24 604-06070 SIDEWALK, CONCRETE 55.700 SYS
25 604-08086 CURB RAMP, CONCRETE 1,200.300 SYS
26 604-12083 DETECTABLE WARNING SURFACES 205.500 SYS
27 605-01870 CURB, CONCRETE A 2,690.000 LET
28 605-02278 CURB, REMOVE 2,690.000 LET
29 610-07487 HMA FOR APPROACHES, TYPE B 398.000 TON
30 621-06574 SODDING 177.000 SYS
31 628-09402 FIELD OFFICE, B 6.000 MOS
32 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
33 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
34 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38  720-44000 CASTING, ADJUST TO GRADE 82.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
40 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,569.000 LET
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,569.000 LET
42 801-06640 CONSTRUCTION SIGN, A 76.000 EACH
43  801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 805-11817 PEDESTRIAN PUSH BUTTON, APS 15.000 EACH
45 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 3,500.000 LET
46 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
47 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,400.000 LET
48 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 12.000 EACH
49 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING INSTALL 20.000 EACH
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CALL ORDER 271 CONTRACT ID : R -35682-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 4.000 EACH
51 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 4,048.000 LFT
52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 26,442.000 LEFT
53 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 22,592.000 LET
54 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
55 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 96.000 LFT
56 808-12032 GROOVING FOR PAVEMENT MARKINGS 53,085.000 LFT
57 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 4,239.000 LET
58 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 576.000 LET
59 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 65.000 EACH
60 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 76.000 EACH

61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 693.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -35965-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 108-11945 PERFORMANCE TESTING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 29,486.000 SYS
16 202-02278 CURB, CONCRETE, REMOVE 564.000 LET
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-52710 SIDEWALK CONCRETE, REMOVE 2,723.000 SYS
20 202-74035 SIGN, REMOVE 9.000 EACH
21 202-91385 INLET, REMOVE 24.000 EACH
22 202-93615 CONCRETE, REMOVE 16.000 SYS
23 202-96133 PIPE, REMOVE 983.000 LFT
24 203-02000 EXCAVATION, COMMON 155.000 cyYs
25 205-12108 STORM WATER MANAGEMENT BUDGET 58,314.000 DOL
26 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
27 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 134.000 CYS
28 207-08264 SUBGRADE TREATMENT, TYPE IT 1,331.000 SYS
29 207-08266 SUBGRADE TREATMENT, TYPE III 6,081.000 SYS
30 207-09934 SUBGRADE TREATMENT, TYPE IB 34,626.000 SYS
31 211-06467 AGGREGATE FOR END BENT BACKFILL 134.000 CYS
32 211-09264 STRUCTURE BACKFILL, TYPE 1 14,416.000 cYs
33 211-09266 STRUCTURE BACKFILL, TYPE 3 606.000 CYS
34 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 22.000 CYS
35 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,520.000 TON
36 302-07455 DENSE GRADED SUBBASE 76.000 cyYs
37 303-01180 COMPACTED AGGREGATE NO. 53 602.000 TON
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 382.000 TON
39 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 48.000 TON
40 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 608.000 TON
41  401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 80.000 TON
42 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 126.000 TON
43 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 190.000 TON
44 401-10258 JOINT ADHESIVE, SURFACE 518.000 LFT
45 401-10259 JOINT ADHESIVE, INTERMEDIATE 518.000 LFT
46 401-11785 LIQUID ASPHALT SEALANT 518.000 LFT
47 401-11825 QC/QA-HMA, 5, 76, BASE, OG 19.0 mm 72.000 TON
48 406-05520 ASPHALT FOR TACK COAT 2.000 TON
49 503-03489 RETROFITTED TIE BARS 59.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -35965-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 503-05240 D-1 CONTRACTION JOINT 3.000 LFT
51 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 8.000 EACH
52 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
53 601-02241 GUARDRAIL, REMOVE 8,680.000 LEFT
54 601-05999 CURVED TERMINAL END 2.000 EACH
55 601-09146 IMPACT ATTENUATOR, CR1-W1l, TL-2 4.000 EACH
56 601-94689 GUARDRAIL, END TREATMENT, OS 7.000 EACH
57 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 2,507.000 LEFT
58 602-01064 CONCRETE BARRIER 1,102.000 LFT
59 602-06729 BARRIER, DELINEATOR 94.000 EACH
60 602-91266 CONCRETE MEDIAN BARRIER MODIFIED 1,539.000 LET
61 604-06070 SIDEWALK, CONCRETE 332.000 SYS
62 604-08086 CURB RAMP, CONCRETE 222.000 SYS
63 604-12083 DETECTABLE WARNING SURFACES 29.000 SYS
64 605-02278 CURB, REMOVE 46.000 LEFT
65 605-06090 CURB, INTEGRAL CONCRETE 5.000 LEFT
66 605-06100 CURB, INTEGRAL C CONCRETE 17.000 LET
67 605-06215 CENTER CURB, D CONCRETE 2,008.000 LEFT
68 605-94811 CURB, TURNOUT 1.000 EACH
69 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 368.000 SYS
70 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 542.000 SYS
71 610-09108 PCCP FOR APPROACHES, 9 IN. 26.000 SYS
72  611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
73  615-06505 MONUMENT, B 2.000 EACH
74 615-06510 MONUMENT, C 1.000 EACH
75 615-06515 MONUMENT, D 16.000 EACH
76 616-02320 GEOTEXTILES 338.000 SYS
77 616-06405 RIPRAP, REVETMENT 51.000 TON
78 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
79 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
80 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
81 621-06545 FERTILIZER 1.000 TON
82 621-06554 SEED MIXTURE U 382.000 LBS
83 621-06565 MULCHING MATERIAL 4.000 TON
84 628-09402 FIELD OFFICE, B 16.000 MOS
85 702-04325 TEMPORARY SHORING LUMP LUMP
86 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 40.000 EACH
87 702-51005 CONCRETE, A, SUBSTRUCTURE 19.000 CYSs
88 702-51015 CONCRETE, B, FOOTINGS 6.200 CYs
89 702-51863 FIELD DRILLED HOLE IN CONCRETE 773.000 EACH
90 703-06028 REINFORCING BARS 3,330.000 LBS
91 703-06029 REINFORCING BARS, EPOXY COATED 376,246.000 LBS
92 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 186.000 EACH
93 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,098.200 CYs
94 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
95 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 2.000 EACH
96 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
97 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 81.000 SYS

98 706-11404 RAILING, STEEL PF-1 484.000 LEFT
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CALL ORDER : 281 CONTRACT ID : R -35965-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
99  706-11404 RAILING, STEEL PF-1 455.000 LFT
100 706-11418 RAILING, STEEL PS-1 484.000 LFT
101  706-11602 RAILING, CONCRETE PF-1 57.700 cys
102 706-11604 RAILING, CONCRETE PS-1 30.600 cYs
103 708-51814 WELDED STEEL WIRE FABRIC 1,000.000 SET
104 709-51821 SURFACE SEAL LUMP LUMP
105 709-51821 SURFACE SEAL LUMP LUMP
106 710-09158 PATCHING CONCRETE STRUCTURES 1,000.000 SFT
107 711-05728 REPAIR 137.000 EACH
108 711-51038 STRUCTURAL STEEL LUMP LUMP
109 711-51864 DRILLED HOLE 170.000 EACH
110 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
111 715-01841 PIPE, DUCTILE IRON, 15 IN. 76.000 LFT
112 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 24.000 LFT
113 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 10,127.000 LFT
114 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 152.000 LFT
115 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,359.000 LFT
116 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 16.000 LFT
117 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 675.000 LET
118 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 2,438.000 LET
119 715-05407 PIPE, END BENT DRAIN, 6 IN. 228.000 LFT
120 715-08250 PIPE DUCTILE IRON 12 IN. 17.000 LFT
121 715-090064 VIDEO INSPECTION FOR PIPE 5,602.000 LFT
122 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 40.000 EACH
123 715-46000 PIPE END SECTION, DIAMETER 12 IN. 3.000 EACH
124 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
125 715-46040 PIPE END SECTION, DIAMETER 36 IN. 1.000 EACH
126 718-06531 OUTLET PROTECTOR, 3 5.000 EACH
127 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
128 718-52610 AGGREGATE FOR UNDERDRAINS 831.000 CYS
129 718-99153 GEOTEXTILES FOR UNDERDRAIN 20,243.000 SYS
130 720-01092 MANHOLE, J15 MODIFIED 5.000 EACH
131 720-08660 MANHOLE, J5 MODIFIED 6.000 EACH
132 720-44000 CASTING, ADJUST TO GRADE 13.000 EACH
133 720-44296 INLET, CAP 6.000 EACH
134 720-45042 INLET, HA5 6.000 EACH
135 720-45235 CATCH BASIN, E7 1.000 EACH
136 720-45410 MANHOLE, C4 35.000 EACH
137 720-93411 INLET, C15 MODIFIED 1.000 EACH
138 720-95422 MANHOLE, J4 2.000 EACH
139 720-98174 INLET, B15 47.000 EACH
140 720-98555 INLET, C15 19.000 EACH
141 726-11773 BEARING ASSEMBLY RESET 20.000 EACH
142 726-92406 BEARING ASSEMBLY ELASTOMERIC 20.000 EACH
143 727-90308 EPOXY INJECTION, CRACK PREPARATION 30.000 LFT
144 727-90309 EPOXY INJECTION, EPOXY MATERIAL 9.000 GAL
145 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
146 732-11770 AGGREGATE FOR DRAINAGE FILL 91.000 CYS

147 732-11810 MODULAR BLOCK WALL 2,726.000 SET
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CALL ORDER  : 281 CONTRACT ID : R -35965-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
148 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 2,726.000 SFT
149 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
150 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
151 801-03291 CONSTRUCTION SIGN, D 1.000 EACH
152 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
153 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 16,400.000 LFT
154 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 28,293.000 LET
155 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
156 801-06640 CONSTRUCTION SIGN, A 53.000 EACH
157 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
158 801-06710 FLASHING ARROW SIGN 600.000 DAY
159 801-06775 MAINTAINING TRAFFIC LUMP LUMP
160 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
161 801-07118 BARRICADE, III-A 108.000 LET
162 801-07119 BARRICADE, III-B 84.000 LET
163 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 3,882.000 LET
164 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 966.000 LET
165 801-94295 SIGNAL HEAD RELOCATE 6.000 EACH
166 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 424.000 LET
167 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 140.000 LET
168 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 283.000 SFT
169 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 92.000 SFT
170 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,431.000 LET
171 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 160.000 LET
172 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 138.000 LET
173 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
174 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 455.000 LET
175 805-95568 CONDUIT, PVC, 4 IN. 3,000.000 LET
176 807-01653 WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C 1,020.000 LET
177 807-02191 HANDHOLE LIGHTING 8.000 EACH
178 807-04654 LIGHT POLE 43.000 EACH
179 807-04654 LIGHT POLE 2.000 EACH
180 807-04654 LIGHT POLE 1.000 EACH
181 807-04654 LIGHT POLE 2.000 EACH
182 807-04654 LIGHT POLE 12.000 EACH
183 807-04654 LIGHT POLE 5.000 EACH
184 807-04654 LIGHT POLE 2.000 EACH
185 807-04654 LIGHT POLE 9.000 EACH
186 807-04654 LIGHT POLE 4.000 EACH
187 807-04654 LIGHT POLE 5.000 EACH
188 807-04654 LIGHT POLE 5.000 EACH
189 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,904.000 LET
190 807-12152 LUMINAIRE, ROADWAY, LED, 125 WATT 46.000 EACH
191 807-86810 SERVICE POINT, II 2.000 EACH
192 807-86910 CONNECTOR KIT, UNFUSED 16.000 EACH
193 807-86915 CONNECTOR KIT, FUSED 16.000 EACH
194 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 45.000 EACH
195 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 5.000 EACH

196 807-86930 INSULATION LINK, NON-WATERPROOFED 33.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -35965-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION

197 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
198 807-86950 SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 46.000 EACH
199 807-87556 WIRE, TW/THW, NO. 10 COPPER, STRANDED 8,280.000 LET
200 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 42.000 SET
201 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 10,087.000 LET
202 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 8.000 SYS
203 808-06716 LINE, REMOVE 6,162.000 LFT
204 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 2,971.000 LET
205 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 4,486.000 LFT
206 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 11,182.000 LFT
207 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 412.000 LFT
208 808-10059 LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN. 129.000 LFT
209 808-10094 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 993.000 LFT
210 808-12032 GROOVING FOR PAVEMENT MARKINGS 19,180.000 LFT
211 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 199.000 LFT
212 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 29.000 EACH
213 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH

SECTION NO. 0002 ROAD RECONSTRUCTION - HMA

214 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
215 203-02000 EXCAVATION, COMMON 8,800.000 cys
216 401-06264 PROFILOGRAPH, HMA LUMP LUMP
217 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 2,624.000 TON
218 401-07399 QC/OA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 4,373.000 TON
219 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 10,495.000 TON
220 401-10258 JOINT ADHESIVE, SURFACE 12,215.000 LFT
221 401-10259 JOINT ADHESIVE, INTERMEDIATE 12,215.000 LFT
222 401-11785 LIQUID ASPHALT SEALANT 12,215.000 LFT
223 401-11825 QC/QA-HMA, 5, 76, BASE, OG 19.0 mm 3,976.000 TON
224 406-05520 ASPHALT FOR TACK COAT 32.000 TON
225 415-11527 BASE SEAL 30.000 TON
226 605-06140 CURB AND GUTTER, CONCRETE 6,368.000 LFT
227 605-06145 CURB AND GUTTER, B, CONCRETE 956.000 LFT
228 606-07484 MILLED HMA CORRUGATIONS 2,446.000 LFT

SECTION NO. 0003 ROAD RECONSTRUCTION - PCCP

229 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
230 203-02000 EXCAVATION, COMMON 15,245.000 cys
231 302-06464 SUBBASE FOR PCCP 8,347.000 cYs
232 501-06266 PROFILOGRAPH PCCP LUMP LUMP
233 501-09749 QC/QA-PCCP, 9.5 IN. 33,385.000 SYS
234 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
235 503-05240 D-1 CONTRACTION JOINT 20,812.000 LET
236 503-05310 TERMINAL JOINT 224.000 LET
237 605-06090 CURB, INTEGRAL CONCRETE 6,368.000 LET
238 605-06095 CURB, INTEGRAL B CONCRETE 956.000 LFT

239 606-11064 MILLED PCCP CORRUGATIONS 2,446.000 LEFT
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CALL ORDER : 281 CONTRACT ID : R -35965-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 ROAD RECONSTRUCTION - PCCP

240 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 7,585.000 LFT
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CALL ORDER : 311 CONTRACT ID : R -36874-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,410.000 SYS
13 203-02000 EXCAVATION, COMMON 3,477.000 cys
14 203-02070 BORROW 3,055.000 cys
15 205-12108 STORM WATER MANAGEMENT BUDGET 12,000.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-08264 SUBGRADE TREATMENT, TYPE IT 67.000 SYS
18 207-08266 SUBGRADE TREATMENT, TYPE IIT 552.000 SYS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 5,398.000 SYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 736.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 870.000 TON
22 401-07345 QC/QA-HMA, 2, 70, SURFACE, 12.5 mm 415.000 TON
23 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 519.000 TON
24 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 519.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 782.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 782.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 782.000 LFT
28 406-05520 ASPHALT FOR TACK COAT 2.000 TON
29 502-06627 PCCP, 6 IN. 67.000 SYS
30 502-11564 PCCP, 7 IN. 285.000 SYs
31 503-05240 D-1 CONTRACTION JOINT 204.000 LFT
32 604-012068 HAND RAIL ALUMINUM 106.000 LFT
33 604-05528 HMA FOR SIDEWALK 45.000 TON
34 604-08086 CURB RAMP, CONCRETE 185.000 SYs
35 604-12083 DETECTABLE WARNING SURFACES 29.000 SYS
36 605-06120 CURB, CONCRETE 370.000 LET
37 605-06140 CURB AND GUTTER, CONCRETE 2,012.000 LFT
38 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 176.000 LFT
39 605-06255 CENTER CURB, D CONCRETE 205.000 SYS
40 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
41 615-06490 RIGHT-OF-WAY MARKER 9.000 EACH
42 615-06500 MONUMENT, A 3.000 EACH
43 615-06505 MONUMENT, B 2.000 EACH
44 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
45 616-02320 GEOTEXTILES 80.000 SYS
46 616-05688 RIPRAP, CLASS 1 15.000 TON
47 616-06405 RIPRAP, REVETMENT 30.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
49 621-02770 EROSION CONTROL BLANKET 1,245.000 SYS
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CALL ORDER  : 311 CONTRACT ID : R -36874-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 621-06560 MULCHED SEEDING U 5,441.000 SYS
51 621-06567 WATER 1.000 KGAL
52 621-06575 SODDING, NURSERY 1,987.000 SYS
53 622-91786 SEEDLING 10.000 EACH
54 628-09401 FIELD OFFICE, A 6.000 MOS
55 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 758.000 LET
56 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 128.000 LET
57 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 94.000 LET
58 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 208.000 LET
59 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 29.000 LET
60 715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH
61 715-46000 PIPE END SECTION, DIAMETER 12 IN. 3.000 EACH
62 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
63 720-45030 INLET, E7 4.000 EACH
64 720-45410 MANHOLE, C4 2.000 EACH
65 720-95422 MANHOLE, J4 1.000 EACH
66 720-98174 INLET, B15 8.000 EACH
67 720-98555 INLET, C15 14.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
69 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
70 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 72.000 LET
73 801-07119 BARRICADE, III-B 120.000 LET
74 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 238.000 LET
75 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 125.000 SFT
76 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 98.000 SFT
77 807-02191 HANDHOLE LIGHTING 6.000 EACH
78 807-02352 WIRE, XHHW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C. 1,920.000 LET
79 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 170.000 LET
80 807-11981 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 15.000 EACH
81 807-12163 LUMINAIRE, ROADWAY, LED, 150 WATT 15.000 EACH
82 807-12164 LIGHT POLE, 30 FT. E.M.H. 4.0 FT. MAST ARM, ANCHOR BASE 15.000 EACH
83 807-86805 SERVICE POINT, I 1.000 EACH
84 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 1,080.000 LET
85 807-86910 CONNECTOR KIT, UNFUSED 15.000 EACH
86 807-86915 CONNECTOR KIT, FUSED 15.000 EACH
87 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 30.000 EACH
88 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
89 807-86930 INSULATION LINK, NON-WATERPROOFED 35.000 EACH
90 807-86935 INSULATION LINK, WATERPROOFED 36.000 EACH
91 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 112.000 LET
92 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 117.000 LET
93 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,212.000 LET
94 808-09506 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC 4.000 EACH
95 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN. 40.000 LET
96 808-11959 LINE, PAINT, DOTTED, WHITE, 8 IN. 95.000 LET

97 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH
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CALL ORDER : 331 CONTRACT ID R -36935-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDERSTRAIN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02250 TREE 10 IN., REMOVE 4.000 EACH
10 201-02255 TREE 18 IN., REMOVE 7.000 EACH
11 201-02260 TREE 30 IN., REMOVE 7.000 EACH
12 201-02265 TREE 48 IN., REMOVE 7.000 EACH
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
15 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
16 202-03875 CONCRETE STEPS, REMOVE 4.000 EACH
17 202-06312 REMOVE 761.000 SET
18 202-06542 RELOCATE 23.000 EACH
19 202-10146 REMOVE 50.300 SYS
20 202-52710 SIDEWALK CONCRETE, REMOVE 240.000 SYS
21 202-91922 STUMP, REMOVE 2.000 EACH
22 202-94747 POST, REMOVE 21.000 EACH
23 202-96328 FOUNDATION, STREET LIGHT, REMOVE 13.000 EACH
24 203-02000 EXCAVATION, COMMON 6,579.000 CYS
25 205-12108 STORM WATER MANAGEMENT BUDGET 20,357.000 DOL
26 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
27 206-51817 SHEET PILING STEEL 1,520.000 SFT
28 206-51817 SHEET PILING STEEL 641.000 SET
29 207-08264 SUBGRADE TREATMENT, TYPE II 192.000 SYS
30 207-08266 SUBGRADE TREATMENT, TYPE III 12,133.000 SYS
31 211-09265 STRUCTURE BACKFILL, TYPE 2 111.000 CYs
32 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,193.000 TON
33 306-08034 MILLING, ASPHALT, 1 1/2 IN. 243.000 SYS
34 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 404.000 TON
35 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 896.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 2,500.000 LET
37 401-11785 LIQUID ASPHALT SEALANT 2,500.000 LET
38 406-05520 ASPHALT FOR TACK COAT 1.200 TON
39 604-06070 SIDEWALK, CONCRETE 4,826.000 SYS
40 604-06070 SIDEWALK, CONCRETE 120.000 SYS
41 604-08086 CURB RAMP, CONCRETE 13.800 SYS
42 604-12083 DETECTABLE WARNING SURFACES 3.900 SYS
43 605-06140 CURB AND GUTTER, CONCRETE 2,460.000 LET
44 605-06144 CURB AND GUTTER, A, CONCRETE 85.000 LEFT
45 609-12156 REINFORCED CONCRETE BRIDGE APPROACH, 7 IN. 160.000 SYS
46 610-08446 PCCP FOR APPROACHES, 6 IN. 18.100 SYS
47 616-02320 GEOTEXTILES 652.000 SYS
48 616-02320 GEOTEXTILES 212.000 SYS
49 616-05689 RIPRAP, CLASS 2 519.000 TON
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CALL ORDER : 331 CONTRACT ID : R -36935-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDERSTRAIN FACILITIES
50 616-06405 RIPRAP, REVETMENT 207.000 TON
51 616-06405 RIPRAP, REVETMENT 433.000 TON
52 616-07210 FIBER ROLL 1,174.000 LET
53 616-12161 RIPRAP, GROUTED, 6-9 IN. 196.000 SYS
54 618-03812 BENCH 5.000 EACH
55 618-04181 BICYCLE RACK 2.000 EACH
56 618-06192 WALL 97.000 LET
57 618-06192 WALL 26.000 LFT
58 618-97671 PICNIC TABLE 7.000 EACH
59 618-97671 PICNIC TABLE 12.000 EACH
60 618-97672 TRASH RECEPTACLE 4.000 EACH
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
62 621-04978 SEED MIXTURE 971.000 SYS
63 621-06559 MULCHED SEEDING R 12,718.000 SYS
64 621-06570 TOPSOIL 367.000 CYs
65 621-06734 WILD FLOWERS PLUG PLANTING 1,804.000 EACH
66 621-08161l PERMANENT TURF REINFORCEMENT MAT 971.000 SYS
67 621-98038 MULCH HARDWOOD SHREDDED BARK 34.000 CYs
68 622-01937 PLANT 392.000 EACH
69 622-04990 LANDSCAPE EDGING 328.000 LET
70 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN. 41.000 EACH
71 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 9.000 EACH
72  622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 36.000 EACH
73  622-05654 PLANT, PERENNIAL 120.000 EACH
74 628-09402 FIELD OFFICE, B 9.000 MOS
75 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
76 701-09687 PILE, TIMBER TREATED 45.000 LEFT
77 702-51863 FIELD DRILLED HOLE IN CONCRETE 3.000 EACH
78 702-90915 CONCRETE, CLASS, A 6.000 CYs
79 706-04683 RAILING 192.000 LFT
80 706-04683 RAILING 45.000 LFT
81 710-11640 MASONRY COLUMN 8.000 EACH
82 710-11640 MASONRY COLUMN 4.000 EACH
83 711-10103 ARCHITECTURAL LUMP LUMP
84 711-10103 ARCHITECTURAL LUMP LUMP
85 711-10103 ARCHITECTURAL LUMP LUMP
86 711-10103 ARCHITECTURAL LUMP LUMP
87 711-10103 ARCHITECTURAL LUMP LUMP
88 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 14.000 LEFT
89 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 129.000 LET
90 715-05148 PIPE, TYPE 2, CIRCULAR, 10 IN. 219.000 LEFT
91 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 71.000 LEFT
92 715-09064 VIDEO INSPECTION FOR PIPE 433.000 LEFT
93 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
94 720-45045 INLET, J10 3.000 EACH
95 720-45055 INLET, M10 1.000 EACH
96 720-45250 CATCH BASIN, K10 4.000 EACH
97 720-45270 PIPE CATCH BASIN, 18 IN. 1.000 EACH
98 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
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CALL ORDER : 331 CONTRACT ID : R -36935-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDERSTRAIN FACILITIES
99 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07118 BARRICADE, III-A 80.000 LET
102 802-04314 SIGN 1.000 EACH
103 802-04314 SIGN 1.000 EACH
104 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 30.000 LET
105 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 11.000 SET
106 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 5,945.000 LET
107 805-95568 CONDUIT, PVC, 4 IN. 200.000 LET
108 807-04653 LIGHTING FOUNDATION 36.000 EACH
109 807-04962 LIGHT 35.000 EACH
110 807-04962 LIGHT 1.000 EACH
111 807-04962 LIGHT 6.000 EACH
112 807-04962 LIGHT 5.000 EACH
113 807-78590 HANDHOLE 8.000 EACH
114 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 840.000 LET
115 808-08258 TRANSVERSE MARKING 127.000 LET

116 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 351 CONTRACT ID : R =-37250-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,024.400 SYS
12 202-02278 CURB, CONCRETE, REMOVE 385.000 LET
13 202-52710 SIDEWALK CONCRETE, REMOVE 291.300 SYS
14 202-74035 SIGN, REMOVE 4.000 EACH
15 202-91385 INLET, REMOVE 3.000 EACH
16 202-93047 MANHOLE, REMOVE 1.000 EACH
17 202-96133 PIPE, REMOVE 172.000 LET
18 203-02000 EXCAVATION, COMMON 335.000 cys
19 203-02070 BORROW 291.000 cys
20 205-12108 STORM WATER MANAGEMENT BUDGET 5,890.000 DOL
21 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
22 207-08204 SUBGRADE TREATMENT, TYPE IT 38.700 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 426.600 SYS
24 211-09264 STRUCTURE BACKFILL, TYPE 1 18.800 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 358.300 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 101.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 43.900 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 134.400 TON
29 406-05520 ASPHALT FOR TACK COAT 0.100 TON
30 502-06627 PCCP, 6 IN. 38.700 SYs
31 604-06070 SIDEWALK, CONCRETE 329.800 SYs
32 604-08086 CURB RAMP, CONCRETE 81.600 SYS
33 604-11738 DETECTABLE WARNING ELEMENT 34.000 LFT
34 605-06120 CURB, CONCRETE 43.000 LFT
35 605-06140 CURB AND GUTTER, CONCRETE 261.000 LFT
36 605-06140 CURB AND GUTTER, CONCRETE 181.000 LFT
37 605-97937 CURB AND GUTTER, ROLL CURB 24.000 LFT
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
39 621-06557 SEED MIXTURE T 51.000 LBS
40 621-06570 TOPSOIL 100.000 cys
41 621-06574 SODDING 899.000 SYS
42 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 40.000 LFT
43 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 78.000 LFT
44 720-04682 INLET 2.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
46 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,052.000 LFT
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CALL ORDER : 351 CONTRACT ID : R -37250-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 60.000 LET
54 801-07119 BARRICADE, III-B 48.000 LFT
55 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 10.000 LET
56 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 26.000 SET
57 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
58 805-11771 SIGNAL POLE, PEDESTAL, 16 FT 2.000 EACH
59 805-11799 RECTANGULAR RAPID FLASHING BEACON 2.000 EACH
60 805-11817 PEDESTRIAN PUSH BUTTON, APS 2.000 EACH
61 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 180.000 LEFT
62 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 4.000 SYS
63 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 80.000 LFT
64 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,180.000 LEFT
65 808-06716 LINE, REMOVE 1,035.000 LET
66 808-11698 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN. 30.000 LET
67 808-75078 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN. 32.000 LFT

68 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
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CALL ORDER : 361 CONTRACT ID : R -37256-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 234.000 LEFT
12 202-92607 SIGN POST, CHANNEL, REMOVE 4.000 EACH
13 202-93047 MANHOLE, REMOVE 3.000 EACH
14 202-96133 PIPE, REMOVE 846.000 LFT
15 203-02000 EXCAVATION, COMMON 1,361.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 8,826.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-08204 SUBGRADE TREATMENT, TYPE IT 298.000 SYS
19 207-09934 SUBGRADE TREATMENT, TYPE IB 3,757.000 SYS
20 211-02050 B BORROW 969.000 cyYs
21 211-09264 STRUCTURE BACKFILL, TYPE 1 1,102.000 CYS
22 213-09270 FLOWABLE BACKFILL, REMOVABLE 13.000 CYS
23 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,132.000 TON
24 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 140.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 208.000 SYS
26 306-08042 MILLING, SCARIFICATION 605.000 SYS
27 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 281.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 370.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 1,296.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,041.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 1,296.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 1.000 TON
33 604-012068 HAND RAIL ALUMINUM 10.000 LFT
34 604-06070 SIDEWALK, CONCRETE 688.000 SYS
35 604-08086 CURB RAMP, CONCRETE 41.000 SYS
36 604-12083 DETECTABLE WARNING SURFACES 9.000 SYS
37 604-44251 STEPS, CONCRETE 2.000 cyYs
38 605-06140 CURB AND GUTTER, CONCRETE 2,316.000 LFT
39 610-08446 PCCP FOR APPROACHES, 6 IN. 279.000 SYS
40 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 5.000 EACH
41 616-02320 GEOTEXTILES 1,322.000 SYS
42 616-06405 RIPRAP, REVETMENT 179.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-06559 MULCHED SEEDING R 1,467.000 SYS
45 621-06575 SODDING, NURSERY 2,507.000 SYS
46 628-09403 FIELD OFFICE, C 8.000 MOS
47 628-11977 COMPUTER SYSTEM 1.000 EACH
48 703-06028 REINFORCING BARS 32.000 LBS
49 715-01472 PIPE END SECTION PRECAST CONCRETE 18 IN 1.000 EACH
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CALL ORDER  : 361 CONTRACT ID : R -37256-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 715-04965 WATER SERVICE LINE 100.000 LET
51 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 526.000 LET
52 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 151.000 LET
53 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,301.000 LET
54 715-05209 PIPE, TYPE 4, CIRCULAR, 18 IN. 517.000 LET
55 715-05411 PIPE, SANITARY SEWER, 12 IN. 852.000 LET
56 715-05711 PIPE, SANITARY SEWER, 6 IN. 18.000 LET
57 715-40000 PIPE, SANITARY SEWER, 4 IN. 33.000 LFT
58 715-92253 SEWER SANITARY LATERAL RECONNECT 4.000 EACH
59 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
60 720-45042 INLET, HAS 1.000 EACH
61 720-45045 INLET, J10 3.000 EACH
62 720-45055 INLET, M10 4.000 EACH
63 720-45410 MANHOLE, C4 9.000 EACH
64 720-45510 MANHOLE, C4 MODIFIED 3.000 EACH
65 720-98174 INLET, B15 1.000 EACH
66 720-98555 INLET, C15 2.000 EACH
67 721-43010 AUTOMATIC DRAINAGE GATE, 18 IN. 1.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07119 BARRICADE, III-B 48.000 LET
74 802-04089 SIGN, SHEET, REMOVE 5.000 EACH
75 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 40.000 LET
76 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 16.300 SFT
77 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 1.900 SFT
78 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS 2.600 SFT
79 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 255.000 LET
80 808-12032 GROOVING FOR PAVEMENT MARKINGS 2,707.000 LET
81 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,452.000 LET
82 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 18.000 LET

83 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 84.000 LFT
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CALL ORDER  : 371 CONTRACT ID : R -37325-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRAIN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 98.000 SYS
10 207-08264 SUBGRADE TREATMENT, TYPE II 562.000 SYS
11 211-09265 STRUCTURE BACKFILL, TYPE 2 400.000 CYs
12 303-01180 COMPACTED AGGREGATE NO. 53 300.000 TON
13 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 30.000 TON
14 603-05744 FENCE GATE, CHAIN LINK, 72 IN. X 10 FT 1.000 EACH
15 603-92636 FENCE, CHAIN LINK, 72 IN. 460.000 LET
16 604-06070 SIDEWALK, CONCRETE 1,080.000 SYS
17 604-08086 CURB RAMP, CONCRETE 31.000 SYS
18 604-12083 DETECTABLE WARNING SURFACES 8.000 SYS
19 605-06140 CURB AND GUTTER, CONCRETE 25.000 LET
20 605-97937 CURB AND GUTTER, ROLL CURB 46.000 LET
21 610-08446 PCCP FOR APPROACHES, 6 IN. 488.000 SYS
22 610-09108 PCCP FOR APPROACHES, 9 IN. 75.000 SYS
23 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 3.000 EACH
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
25 621-06560 MULCHED SEEDING U 1,832.000 SYS
26 621-06570 TOPSOIL 205.000 CYS
27 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 5.000 LET
28 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 724.000 LET
29 715-09064 VIDEO INSPECTION FOR PIPE 729.000 LET
30 720-04790 CASTING 1.000 EACH
31 720-45270 PIPE CATCH BASIN, 18 IN. 6.000 EACH
32 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
33 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 3.000 EACH
34 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-07119 BARRICADE, III-B 96.000 LET
37 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 22.000 LET
38 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
39 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE, 10.000 LET
40 808-75069 TRANSVERSE MARKING, PREFORMED PLASTIC, CROSSWALK LINE, 40.000 LET
41 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 390.000 LET
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CALL ORDER : 381 CONTRACT ID : R -37345-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02250 TREE 10 IN., REMOVE 2.000 EACH
10 201-02255 TREE 18 IN., REMOVE 11.000 EACH
11 201-02260 TREE 30 IN., REMOVE 11.000 EACH
12 201-02265 TREE 48 IN., REMOVE 3.000 EACH
13 202-02240 PAVEMENT REMOVAL 291.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 244.000 LEFT
15 202-03875 CONCRETE STEPS, REMOVE 8.000 EACH
16 202-52710 SIDEWALK CONCRETE, REMOVE 879.000 SYS
17 205-12108 STORM WATER MANAGEMENT BUDGET 500.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 303-01180 COMPACTED AGGREGATE NO. 53 20.000 TON
20 303-07449 COMPACTED AGGREGATE NO. 73 50.000 TON
21 304-07490 HMA PATCHING, TYPE B 20.000 TON
22 502-06627 PCCP, 6 IN. 65.000 SYS
23 604-06070 SIDEWALK, CONCRETE 1,118.000 SYS
24 604-08086 CURB RAMP, CONCRETE 55.000 SYS
25 604-12083 DETECTABLE WARNING SURFACES 9.000 SYS
26 605-06120 CURB, CONCRETE 322.000 LFT
27 610-07487 HMA FOR APPROACHES, TYPE B 92.000 TON
28 621-06567 WATER 1,000.000 kGAL
29 621-06575 SODDING, NURSERY 715.000 SYS
30 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 6.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 1.000 EACH
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CALL ORDER : 461 CONTRACT ID : RS-29956-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01845 CONDUIT, REMOVE 150.000 LFT
11 202-05545 REGULATED MATERIALS, DISPOSE, TYPE C 20.000 CYS
12 202-05550 REGULATED MATERIALS, REMOVE, TYPE C 20.000 CYS
13 202-05555 REGULATED MATERIALS, TRANSPORT, TYPE C 20.000 CYS
14 202-07603 TESTING FOR WASTES, TYPE C 1.000 EACH
15 202-52710 SIDEWALK CONCRETE, REMOVE 197.000 SYS
16 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 4.000 EACH
17 213-09270 FLOWABLE BACKFILL, REMOVABLE 152.000 CYS
18 303-01180 COMPACTED AGGREGATE NO. 53 113.000 TON
19 304-07490 HMA PATCHING, TYPE B 40.000 TON
20 305-11779 PCC BASE PATCHING, 7 IN. 338.000 SYS
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 6,915.000 SYS
22 306-08039 MILLING, ASPHALT REMOVAL 4,010.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 902.000 TON
25 402-07451 HMA WEDGE AND LEVEL, TYPE B 33.000 TON
26 406-05520 ASPHALT FOR TACK COAT 3.000 TON
27 604-06070 SIDEWALK, CONCRETE 44,000 SYS
28 604-07894 CURB RAMP, CONCRETE, A 161.000 SYS
29  605-01870 CURB, CONCRETE A 255.000 LET
30 605-02278 CURB, REMOVE 255.000 LFT
31 621-06545 FERTILIZER 0.100 TON
32 621-06575 SODDING, NURSERY 50.000 SYS
33 628-09402 FIELD OFFICE, B 12.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
35 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
38 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
39 715-05115 PIPE, TYPE 1, CIRCULAR, 6 IN. 6.000 LFT
40 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 301.000 LFT
41 715-09064 VIDEO INSPECTION FOR PIPE 454.000 LFT
42 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
43 720-45015 INLET, A8 7.000 EACH
44 720-45115 INLET, A8 MODIFIED 1.000 EACH
45 720-45410 MANHOLE, C4 2.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 461 CONTRACT ID : RS-29956-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-07119 BARRICADE, III-B 60.000 LFT
51 802-04089 SIGN, SHEET, REMOVE 2.000 EACH
52 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 12.000 LFT
53 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 3.000 SET
54 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 13.000 SET
55 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 150.000 LET
56 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 150.000 LET
57 807-02817 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 4.000 EACH
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,030.000 LFT
59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 7,404.000 LET
60 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 234.000 LET
61 808-75140 PAVEMENT MESSAGE MARKING, PAINT, R X R 1.000 EACH
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 99.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 106.000 EACH
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CALL ORDER : 471 CONTRACT ID : RS-35134-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
14 202-02271 HEADWALL, REMOVE 2.000 EACH
15 202-52710 SIDEWALK CONCRETE, REMOVE 22.000 SYS
16 203-02000 EXCAVATION, COMMON 647.000 cys
17 203-02070 BORROW 215.000 cys
18 203-08607 LINEAR GRADING 75.000 LFT
19 205-12108 STORM WATER MANAGEMENT BUDGET 9,588.000 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 207-09935 SUBGRADE TREATMENT, TYPE IC 2,911.000 SYS
22 211-092064 STRUCTURE BACKFILL, TYPE 1 50.000 CYS
23 211-09265 STRUCTURE BACKFILL, TYPE 2 301.000 CYS
24 211-09266 STRUCTURE BACKFILL, TYPE 3 53.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 183.000 TON
26 302-07455 DENSE GRADED SUBBASE 75.000 CYS
27 303-01180 COMPACTED AGGREGATE NO. 53 252.000 TON
28 303-07449 COMPACTED AGGREGATE NO. 73 4,056.000 TON
29 304-07490 HMA PATCHING, TYPE B 3,455.000 TON
30 304-07494 WIDENING WITH HMA, TYPE C 165.000 TON
31 306-08033 MILLING, ASPHALT, 1 IN. 217,414.000 SYS
32 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,300.000 SYS
33 306-08043 MILLING, TRANSITION 1,390.000 SYS
34 306-08432 MILLING, APPROACH 15,565.000 SYS
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 18,153.000 TON
37 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 20.000 TON
38 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 47.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 92,580.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 940.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 92,580.000 LFT
42 406-05520 ASPHALT FOR TACK COAT 64.000 TON
43 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 25.000 TON
44 507-07482 CRACKS IN PCCP, ROUT AND SEAL 33.000 LFT
45 601-02241 GUARDRAIL, REMOVE 75.000 LET
46 601-02565 GUARDRAIL, W-BEAM 12 FT 6 IN. SPACING 75.000 LFT
47 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 406.250 LFT
49 603-06040 FENCE, FARM FIELD, 47 IN. 410.000 LET
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CALL ORDER : 471 CONTRACT ID RS-35134-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 603-91748 FENCE GATE, FARM FIELD, 47 IN. X 16 FT 2.000 EACH
51 604-08086 CURB RAMP, CONCRETE 22.000 SYS
52 604-12083 DETECTABLE WARNING SURFACES 2.000 SYS
53 610-07487 HMA FOR APPROACHES, TYPE B 1,284.000 TON
54 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
55 615-06505 MONUMENT, B 4.000 EACH
56 615-06525 CASTING ADJUST TO GRADE, MONUMENT 33.000 EACH
57 616-02320 GEOTEXTILES 1,052.000 SYS
58 616-05688 RIPRAP, CLASS 1 282.000 TON
59 616-06405 RIPRAP, REVETMENT 34.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
61 621-02770 EROSION CONTROL BLANKET 1,840.000 SYS
62 621-03909 SEED MIXTURE, NATIVE 26.000 1BS
63 621-06559 MULCHED SEEDING R 1,025.000 SYS
64 621-06567 WATER 7.000 kGAL
65 621-06570 TOPSOIL 34.000 CYs
66 621-06574 SODDING 206.000 SYS
67 621-06575 SODDING, NURSERY 31.000 SYS
68 628-09402 FIELD OFFICE, B 14.000 MOS
69 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
70 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
71 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
72 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 42.000 MOS
73 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
74 714-11183 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 57.000 LET
75 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 148.000 SFT
76 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 583.000 SFT
77 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,377.000 SYS
78 801-03290 CONSTRUCTION SIGN, C 29.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
80 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,178.000 LET
81 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,178.000 LET
82 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 120.000 LET
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 92.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07118 BARRICADE, III-A 96.000 LET
88 801-07119 BARRICADE, III-B 72.000 LET
89 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 900.000 LET
90 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 6,376.000 LET
91 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 164,127.000 LET
92 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 129,983.000 LET
93 808-06716 LINE, REMOVE 1,215.000 LET
94 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 388.000 LET
95 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
96 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 900.000 LET
97 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
98 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,994.000 EACH
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CALL ORDER : 481 CONTRACT ID : RS-35154-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 1,560.000 LET
12 202-52710 SIDEWALK CONCRETE, REMOVE 200.000 SYS
13 207-08204 SUBGRADE TREATMENT, TYPE IT 40.000 SYS
14 207-09935 SUBGRADE TREATMENT, TYPE IC 5,536.000 SYS
15 211-09266 STRUCTURE BACKFILL, TYPE 3 15.000 CYS
16 303-07449 COMPACTED AGGREGATE NO. 73 2,398.000 TON
17 304-07490 HMA PATCHING, TYPE B 2,900.000 TON
18 304-07491 HMA PATCHING, TYPE C 100.000 TON
19 306-08038 MILLING, ASPHALT, 4 IN. 111,271.000 SYS
20 306-08039 MILLING, ASPHALT REMOVAL 4,710.000 SYS
21 306-08432 MILLING, APPROACH 11,776.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 7,506.000 TON
24  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 2,170.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 12,509.000 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,610.000 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,180.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 48,540.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 48,540.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 48,540.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 71.000 TON
32 503-03489 RETROFITTED TIE BARS 80.000 EACH
33 503-05240 D-1 CONTRACTION JOINT 60.000 LET
34 506-06333 PCCP PATCHING, FULL DEPTH 265.000 SYS
35 507-07482 CRACKS IN PCCP, ROUT AND SEAL 900.000 LFT
36 507-08272 JOINTS IN PCCP, SAW AND SEAL 7,350.000 LFT
37 604-08086 CURB RAMP, CONCRETE 180.000 SYS
38 604-12083 DETECTABLE WARNING SURFACES 20.000 SYS
39 605-06120 CURB, CONCRETE 1,560.000 LET
40 605-06140 CURB AND GUTTER, CONCRETE 45.000 LFT
41 606-07484 MILLED HMA CORRUGATIONS 31,527.000 LET
42 610-07487 HMA FOR APPROACHES, TYPE B 1,183.000 TON
43 610-07488 HMA FOR APPROACHES, TYPE C 1,480.000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN. 40.000 SYS
45 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 3.000 EACH
46 621-06575 SODDING, NURSERY 130.000 SYS
47 628-09402 FIELD OFFICE, B 6.000 MOS
48 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
49 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 3.000 EACH
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CALL ORDER : 481 CONTRACT ID : RS-35154-A

SECTION NO. 0001 ASPHALT RESURFACE

50 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
51 732-11770 AGGREGATE FOR DRAINAGE FILL 6.000 CYs
52 732-11810 MODULAR BLOCK WALL 285.000 SFT
53 732-11811 MODULAR BLOCK WALL ERECTION 285.000 SFT
54 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
55 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,859.000 LET
56 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,420.000 LET
57 801-06640 CONSTRUCTION SIGN, A 51.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 3,040.000 LET
60 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
61 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,040.000 LET
62 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,350.000 LET
63 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 7,300.000 LET
64 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 62,456.000 LET
65 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 6,340.000 LET
66 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 19.000 LET
67 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
68 808-12032 GROOVING FOR PAVEMENT MARKINGS 20,940.000 LET
69 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 820.000 LET
70 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,770.000 LET
71 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 146.000 LET
72 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 735.000 LET
73  808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
74 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
75 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 652.000 EACH

76 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 205.000 EACH
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CALL ORDER : 491 CONTRACT ID : RS-35165-B

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-04299 FORCE ACCOUNT WORK 1.000 DOL
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 203-02000 EXCAVATION, COMMON 9,400.000 cys
13 205-12108 STORM WATER MANAGEMENT BUDGET 24,588.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 207-08204 SUBGRADE TREATMENT, TYPE IT 2,333.000 SYS
16 207-09935 SUBGRADE TREATMENT, TYPE IC 47,730.000 SYS
17 211-09264 STRUCTURE BACKFILL, TYPE 1 200.000 CYS
18 302-07455 DENSE GRADED SUBBASE 519.000 CYS
19 303-01180 COMPACTED AGGREGATE NO. 53 80.000 TON
20 303-07449 COMPACTED AGGREGATE NO. 73 2,697.000 TON
21 304-07491 HMA PATCHING, TYPE C 9,794.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,258.000 SYS
23 306-08042 MILLING, SCARIFICATION 53,847.000 SYS
24 306-08043 MILLING, TRANSITION 3,800.000 SYS
25 306-08432 MILLING, APPROACH 6,300.000 SYS
26 306-10163 MILLING ASPHALT, 2 1/2 IN 102,364.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 3,448.000 TON
29  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 10,023.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,938.000 TON
31 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 14,406.000 TON
32 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 12,838.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 80,644.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 80,644.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 80,644.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 89.000 TON
37 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 5.000 TON
38 503-03489 RETROFITTED TIE BARS 53.000 EACH
39 506-06333 PCCP PATCHING, FULL DEPTH 160.000 SYS
40 506-06334 PCCP PATCHING, PARTIAL DEPTH 299.000 SYS
41 507-07482 CRACKS IN PCCP, ROUT AND SEAL 58.000 LFT
42 507-08272 JOINTS IN PCCP, SAW AND SEAL 6,728.000 LFT
43 606-07484 MILLED HMA CORRUGATIONS 72,820.000 LFT
44 610-07488 HMA FOR APPROACHES, TYPE C 1,164.000 TON
45 616-02320 GEOTEXTILES 4,898.000 SYS
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 16.000 EACH
47 621-06626 MULCHED SEEDING D 1,096.000 SYS
48 628-09402 FIELD OFFICE, B 12.000 MOS
49 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
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CALL ORDER : 491 CONTRACT ID : RS-35165-B

SECTION NO. 0001 ASPHALT RESURFACE

50 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
51 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
53 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 36.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
55 628-11977 COMPUTER SYSTEM 1.000 EACH
56 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 76,719.000 LFT
57 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 6,095.000 LET
58 718-04986 CLEANOUT 34.000 EACH
59 718-06526 HMA FOR UNDERDRAINS 7,900.000 TON
60 718-06529 OUTLET PROTECTOR, 2 200.000 EACH
61 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LET
62 718-52610 AGGREGATE FOR UNDERDRAINS 3,673.000 CYs
63 718-99153 GEOTEXTILES FOR UNDERDRAIN 36,620.000 SYS
64 720-44000 CASTING, ADJUST TO GRADE 34.000 EACH
65 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 185,192.000 LET
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 89,719.000 LET
69 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 181.000 LET
70 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
71 801-06710 FLASHING ARROW SIGN 250.000 DAY
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 9,725.000 LET
74 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 41,264.000 LET
75 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 39,499.000 LET
76 808-06716 LINE, REMOVE 56,968.000 LET
77 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
78 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 181.000 LET
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 593.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 593.000 EACH
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CALL ORDER : 501 CONTRACT ID : RS-37731-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-09935 SUBGRADE TREATMENT, TYPE IC 37.000 SYS
11 303-01180 COMPACTED AGGREGATE NO. 53 2,491.000 TON
12 304-07491 HMA PATCHING, TYPE C 894.000 TON
13 306-08038 MILLING, ASPHALT, 4 IN. 114,831.000 SYS
14 306-08043 MILLING, TRANSITION 890.000 SYS
15 306-08432 MILLING, APPROACH 4,276.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 9,474.000 TON
18 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 15,790.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 84,891.000 LET
20 401-10259 JOINT ADHESIVE, INTERMEDIATE 84,891.000 LFT
21 401-11785 LIQUID ASPHALT SEALANT 84,891.000 LET
22 406-05520 ASPHALT FOR TACK COAT 31.000 TON
23 606-07484 MILLED HMA CORRUGATIONS 73,573.000 LET
24 610-07487 HMA FOR APPROACHES, TYPE B 396.000 TON
25 615-06520 MONUMENT, RE-ESTABLISH 10.000 EACH
26  628-09402 FIELD OFFICE, B 8.000 MOS
27 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
28 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
29 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
30 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
31 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,370.000 LET
34 801-06640 CONSTRUCTION SIGN, A 127.000 EACH
35 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 210.000 LET
38 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 70.000 LFT
39 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 5,730.000 LFT
40 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 58,885.000 LET
41 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 20,346.000 LFT
42 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 173.000 LET
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 156.000 EACH
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CALL ORDER ¢ 521 CONTRACT ID : RS-38673-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-02000 EXCAVATION, COMMON 12.000 CYs
11 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,755.000 TON
12 303-01180 COMPACTED AGGREGATE NO. 53 24.000 TON
13 304-07491 HMA PATCHING, TYPE C 4,551.000 TON
14 306-08038 MILLING, ASPHALT, 4 IN. 84,882.000 SYS
15 306-08042 MILLING, SCARIFICATION 2,005.000 SYS
16 306-08043 MILLING, TRANSITION 2,179.000 SYS
17 306-08432 MILLING, APPROACH 5,824.000 SYS
18 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 9,186.000 TON
19 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 15,311.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 37,002.000 LET
21 401-10259 JOINT ADHESIVE, INTERMEDIATE 36,182.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 37,002.000 LET
23 406-05520 ASPHALT FOR TACK COAT 56.000 TON
24 506-06333 PCCP PATCHING, FULL DEPTH 3,802.000 SYS
25 601-06035 GUARDRAIL, RESET 1,313.000 LET
26 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
27 606-07484 MILLED HMA CORRUGATIONS 97,746.000 LET
28 610-07487 HMA FOR APPROACHES, TYPE B 480.000 TON
29 628-09402 FIELD OFFICE, B 6.000 MOS
30 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,200.000 LET
33 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 6,131.000 LET
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 66,266.000 LET
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 27,672.000 LET
38 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 398.000 EACH
40 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 398.000 EACH
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CALL ORDER  : 531 CONTRACT ID : RS-38689-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 744.000 SYS
14 202-02279 CURB AND GUTTER, REMOVE 1,278.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
18 202-94954 BARRIER WALL, CONCRETE, REMOVE 775.000 LFT
19 203-02000 EXCAVATION, COMMON 3,706.000 cys
20 203-02070 BORROW 1,060.000 cYs
21 205-12108 STORM WATER MANAGEMENT BUDGET 16,908.000 DOL
22 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
23 206-51220 EXCAVATION, WET 450.000 CYS
24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 92.000 CYS
25 207-09935 SUBGRADE TREATMENT, TYPE IC 10,713.000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 92.000 CYS
27 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 100.000 CYS
28 301-07448 COMPACTED AGGREGATE NO. 53 BASE 368.000 TON
29 302-07455 DENSE GRADED SUBBASE 2,336.000 cyYs
30 303-07449 COMPACTED AGGREGATE NO. 73 6,268.000 TON
31 304-07783 HMA PATCHING, TYPE D 4,256.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN. 236,700.000 SYS
33 306-11872 MILLING, PROFILE 1,952.000 SYS
34 306-11872 MILLING, PROFILE 345.000 SYS
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,255.000 TON
37 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 5,941.000 TON
38 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 3,304.000 TON
39 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,441.000 TON
40 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 78.000 TON
41  401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 4,104.000 TON
42 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 147.000 TON
43 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 268.000 TON
44 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 51.000 TON
45 401-10258 JOINT ADHESIVE, SURFACE 130, 648.000 LET
46 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,044.000 LFT
47 401-11785 LIQUID ASPHALT SEALANT 218,428.000 LFT
48 401-12137 QC/QA-HMA, 4, 76, INTERMEDIATE, 0OG, 19.0 mm 39.000 TON
49 401-12169 INERTIAL PROFILER, HMA LUMP LUMP
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CALL ORDER : 531 CONTRACT ID : RS-38689-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 406-05520 ASPHALT FOR TACK COAT 74.000 TON
51 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 6,091.000 TON
52 410-09530 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA 3,017.000 TON
53 501-06266 PROFILOGRAPH PCCP LUMP LUMP
54 503-03489 RETROFITTED TIE BARS 1,126.000 EACH
55 503-05240 D-1 CONTRACTION JOINT 10,316.000 LEFT
56 503-05310 TERMINAL JOINT 1,584.000 LET
57 503-09261 PCCP STITCHING 2,367.000 EACH
58 506-06333 PCCP PATCHING, FULL DEPTH 23,815.000 SYS
59 507-07480 PROFILING, PCCP 339,305.000 SYS
60 507-07505 RETROFIT LOAD TRANSFER 2,329.000 EACH
61 507-08271 JOINTS IN PCCP, FILLED 288,862.000 LEFT
62 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 6.000 EACH
63 601-02241 GUARDRAIL, REMOVE 386.000 LEFT
64 601-05999 CURVED TERMINAL END 4.000 EACH
65 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
66 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 200.000 LEFT
67 602-06729 BARRIER, DELINEATOR 38.000 EACH
68 602-11938 CONCRETE BARRIER, MODIFIED SECTION 118.000 CYs
69 605-06150 CURB AND GUTTER, C, CONCRETE 1,224.000 LET
70 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 48.000 LEFT
71 606-07484 MILLED HMA CORRUGATIONS 94,113.000 LEFT
72 606-11064 MILLED PCCP CORRUGATIONS 185,097.000 LEFT
73 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 788.000 SYS
74 616-02320 GEOTEXTILES 575.000 SYS
75 616-05688 RIPRAP, CLASS 1 668.000 TON
76 616-06405 RIPRAP, REVETMENT 243.000 TON
77 616-51366 SLOPEWALL, CONCRETE, 5 IN. 50.000 SYS
78 616-93772 INSPECTION HOLE 4.000 EACH
79 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
80 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
81 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
82 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
83 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
84 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
85 621-06559 MULCHED SEEDING R 3,000.000 SYS
86 621-06574 SODDING 150.000 SYS
87 628-09402 FIELD OFFICE, B 36.000 MOS
88 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
89 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
90 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
91 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 54.000 MOS
92 628-11976 COMPUTER SYSTEM EQUIPMENT 4.000 EACH
93 628-11977 COMPUTER SYSTEM 2.000 EACH
94 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 2.000 EACH
95 702-51863 FIELD DRILLED HOLE IN CONCRETE 84.000 EACH
96 703-06029 REINFORCING BARS, EPOXY COATED 291,560.000 LBS
97 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 108.000 EACH

98 704-51002 CONCRETE, C, SUPERSTRUCTURE 806.000 CYsS
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CALL ORDER : 531 CONTRACT ID : RS-38689-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
99 706-11600 RAILING, CONCRETE FC 112.000 CYs
100 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TEC 6.000 EACH
101 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
102 709-51821 SURFACE SEAL LUMP LUMP
103 709-51821 SURFACE SEAL LUMP LUMP
104 710-09158 PATCHING CONCRETE STRUCTURES 880.000 SET
105 711-04297 STRUCTURAL STEEL, FIELD CUT 2,448.000 SQIN
106 711-51038 STRUCTURAL STEEL LUMP LUMP
107 711-51038 STRUCTURAL STEEL LUMP LUMP
108 711-51864 DRILLED HOLE 2,109.000 EACH
109 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
110 711-95291 JACKING AND SUPPORTING, STEEL BEAMS LUMP LUMP
111 711-96800 STUD SHEAR CONNECTORS 11,088.000 EACH
112 713-04331 TEMPORARY CAUSEWAY LUMP LUMP
113 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,743.000 LEFT
114 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
115 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
116 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 19,500.000 LEFT
117 718-09978 UNDERDRAIN OUTLET INSPECTION 330.000 EACH
118 718-09979 UNDERDRAIN OUTLET CLEANING 330.000 EACH
119 718-52610 AGGREGATE FOR UNDERDRAINS 275.000 CYS
120 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,264.000 SYS
121 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 4.000 EACH
122 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
123 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 8.000 EACH
124 720-45045 INLET, J10 8.000 EACH
125 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 725.000 SFT
126 724-12103 PRE-COMPRESSED FOAM JOINT 593.000 LET
127 726-92406 BEARING ASSEMBLY ELASTOMERIC 2.000 EACH
128 727-90308 EPOXY INJECTION, CRACK PREPARATION 430.000 LFT
129 727-90309 EPOXY INJECTION, EPOXY MATERIAL 16.000 GAL
130 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
131 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 68.000 EACH
132 801-03290 CONSTRUCTION SIGN, C 60.000 EACH
133 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 78,128.000 LFT
134 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 4,570.000 LET
135 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
136 801-06640 CONSTRUCTION SIGN, A 329.000 EACH
137 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
138 801-06710 FLASHING ARROW SIGN 1,899.000 DAY
139 801-06775 MAINTAINING TRAFFIC LUMP LUMP
140 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
141 801-07119 BARRICADE, III-B 156.000 LEFT
142 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 3,000.000 LEFT
143 801-12042 TRUCK MOUNTED ATTENUATOR 56.000 DAY
144 808-06716 LINE, REMOVE 18,684.000 LEFT
145 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
146 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 12,080.000 LEFT

147 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 154,307.000 LET
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CALL ORDER : 531 CONTRACT ID : RS-38689-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
148 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 155,329.000 LFT
149 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 21,785.000 LET
150 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 3,400.000 LEFT
151 808-10043 LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN. 60.000 LEFT
152 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 16.000 LET
153 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 1.000 EACH
154 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 27,968.000 LEFT
155 808-10072 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 847.000 LFT
156 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 4.000 EACH
157 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 420.000 LFT
158 808-12032 GROOVING FOR PAVEMENT MARKINGS 348,919.000 LET
159 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,707.000 EACH

160 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,707.000 EACH
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CALL ORDER : 541 CONTRACT ID : RS-39103-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-01180 COMPACTED AGGREGATE NO. 53 200.000 TON
10 304-07490 HMA PATCHING, TYPE B 608.000 TON
11 306-08042 MILLING, SCARIFICATION 64,448.000 SYS
12 306-08432 MILLING, APPROACH 5,488.000 SYS
13  408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 5.000 TON
14 414-11468 ULTRATHIN BONDED WEARING COURSE 9.5 mm 64,448.000 SYS
15 606-07484 MILLED HMA CORRUGATIONS 48,738.000 LET
16 610-07487 HMA FOR APPROACHES, TYPE B 234.000 TON
17 628-09402 FIELD OFFICE, B 6.000 MOS
18 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
20 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,780.000 LET
21 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,780.000 LET
22 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,670.000 LET
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 32,388.000 LET
26 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 23,238.000 LET
27 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
28 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 160.000 LET
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 384.000 EACH
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CALL ORDER : 551 CONTRACT ID RS-39104-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-90277 DETECTOR HOUSING, REMOVE 31.000 EACH
13 205-12108 STORM WATER MANAGEMENT BUDGET 9,174.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 304-07491 HMA PATCHING, TYPE C 1,420.000 TON
16 306-11553 MILLING, ASPHALT, 3/4 IN. 125,120.000 SYS
17 401-09941 QC/OA-HMA, 3, 70, SURFACE, 4.75 mm 5,161.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 87,871.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 71,559.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 31.000 TON
21 615-06525 CASTING ADJUST TO GRADE, MONUMENT 1.000 EACH
22 628-09402 FIELD OFFICE, B 9.000 MOS
23 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
24 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
25 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
26 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 27.000 MOS
27 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
28 628-11977 COMPUTER SYSTEM 3.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,544.000 LFT
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,543.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 12,752.000 LFT
35 805-78785 SIGNAL DETECTOR HOUSING 31.000 EACH
36 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 2,356.000 LFT
37 808-02066 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 378.000 LFT
38 808-06368 TRANSVERSE MARKING, REMOVE 245.000 LFT
39 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5,468.000 LFT
40 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12,836.000 LFT
41 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
42 808-12032 GROOVING FOR PAVEMENT MARKINGS 62,833.000 LFT
43 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 5,320.000 LFT
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 41,808.000 LFT
45 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 131.000 LFT
46 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 698.000 LFT
47 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 2,882.000 LFT
48 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 94.000 EACH
49 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 75.000 EACH
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CALL ORDER : 551 CONTRACT ID : RS-39104-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 561 CONTRACT ID : RS-39105-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02273 CENTER CURB, CONCRETE, REMOVE 4.000 SYS
12 202-52710 SIDEWALK CONCRETE, REMOVE 805.000 SYS
13 203-02000 EXCAVATION, COMMON 18.000 cYs
14 205-12108 STORM WATER MANAGEMENT BUDGET 12,453.680 DOL
15 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
16 304-07490 HMA PATCHING, TYPE B 80.000 TON
17 306-08036 MILLING, ASPHALT, 2 IN. 1,461.000 SYS
18 306-08432 MILLING, APPROACH 5,570.000 SYS
19 306-11553 MILLING, ASPHALT, 3/4 IN. 41,678.000 SYs
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 161.000 TON
22 401-09941 QC/QA-HMA, 3, 70, SURFACE, 4.75 mm 1,720.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 38,262.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 38,262.000 LET
25 406-05520 ASPHALT FOR TACK COAT 13.000 TON
26 604-06070 SIDEWALK, CONCRETE 460.000 SYS
27 604-08086 CURB RAMP, CONCRETE 342.000 SYS
28 604-12083 DETECTABLE WARNING SURFACES 79.000 SYS
29 605-02278 CURB, REMOVE 1,292.000 LET
30 605-06120 CURB, CONCRETE 574.000 LET
31 605-06240 CENTER CURB, A CONCRETE 4.000 SYS
32 605-52807 CURB AND GUTTER, COMBINED 1,292.000 LET
33 610-07487 HMA FOR APPROACHES, TYPE B 460.000 TON
34 621-06574 SODDING 59.000 SYS
35 628-09401 FIELD OFFICE, A 7.000 MOS
36 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,595.000 LET
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,595.000 LET
41 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
42 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 4.000 EACH
45 805-09471 SIGNAL CABLE PREFORMED PAVE-OVER LOOP 73.000 EACH
46 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 7,276.000 LET
47 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
48 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,611.000 LET
49 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,400.000 LET
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CALL ORDER : 561 CONTRACT ID : RS-39105-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN ASPHALT RESURFACE
50 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,866.000 LFT
51 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
52 808-11698 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN. 48.000 LFT
53 808-12032 GROOVING FOR PAVEMENT MARKINGS 16,468.000 LET
54 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,220.000 LET
55 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,982.000 LFT
56 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 192.000 LET
57 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 922.000 LEFT
58 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 343.000 LEFT
59 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 748.000 LET
60 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 3,183.000 LET
61 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 33.000 EACH

62 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 20.000 EACH
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CALL ORDER : 571 CONTRACT ID : RS-39211-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-09935 SUBGRADE TREATMENT, TYPE IC 187.000 SYS
11 303-07449 COMPACTED AGGREGATE NO. 73 1,182.000 TON
12 304-07490 HMA PATCHING, TYPE B 281.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 172,018.000 SYs
14 306-08038 MILLING, ASPHALT, 4 IN. 623.000 SYS
15 306-08432 MILLING, APPROACH 11,491.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 14,192.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 64,620.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 64,620.000 LET
20 406-05520 ASPHALT FOR TACK COAT 47.000 TON
21 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 15.000 TON
22 606-07484 MILLED HMA CORRUGATIONS 60,087.000 LET
23 610-07487 HMA FOR APPROACHES, TYPE B 949.000 TON
24  628-09401 FIELD OFFICE, A 8.000 MOS
25 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
26 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
28 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 8.000 MOS
29 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,597.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 449.000 LFT
35 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
36 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 142.000 LET
37 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,390.000 LET
38 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 121,396.000 LFT
39 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 117,323.000 LFT
40 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 2.000 EACH
41 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 2.000 EACH
42 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 71.000 LFT
43 808-75078 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN. 135.000 LFT
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,517.000 EACH
45 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,517.000 EACH
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CALL ORDER : 581 CONTRACT ID : RS-39212-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,933.000 SYs
10 306-08036 MILLING, ASPHALT, 2 IN. 20,696.000 SYs
11 306-08038 MILLING, ASPHALT, 4 IN. 311.000 SYS
12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 14.000 TON
14 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 102.000 TON
15 401-07335 QOC/QA-HMA, 4, 76, SURFACE, 9.5 mm 44.000 TON
16 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 783.000 TON
17 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 1,003.000 TON
18 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 560.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 27,650.000 LFT
20 401-11785 LIQUID ASPHALT SEALANT 27,650.000 LET
21 406-05520 ASPHALT FOR TACK COAT 7.600 TON
22 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
23 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,111.000 LET
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,111.000 LET
25 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
26 801-06710 FLASHING ARROW SIGN 92.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,020.000 LET
29 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 332.000 LET
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 12,430.000 LET
31 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 15,900.000 LFT
32 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 240.000 LET
33 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 50.000 LET
34 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 212.000 EACH



SCHEDULE OF PAY ITEMS PAGE 89

CALL ORDER  : 591 CONTRACT ID : RS-39689-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 198.000 SYS
12 202-02277 GUTTER LIP, REMOVE 300.000 LET
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51368 SLOPEWALL, REMOVE 448.000 SYS
15 202-91385 INLET, REMOVE 2.000 EACH
16 202-99187 FENCE, FARM FIELD, REMOVE 65.000 LFT
17 203-02000 EXCAVATION, COMMON 622.000 cys
18 207-09935 SUBGRADE TREATMENT, TYPE IC 406.000 SYS
19 211-064067 AGGREGATE FOR END BENT BACKFILL 50.000 CYS
20 301-07448 COMPACTED AGGREGATE NO. 53 BASE 319.000 TON
21 302-07455 DENSE GRADED SUBBASE 125.000 cys
22 306-08043 MILLING, TRANSITION 720.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 94.000 TON
24 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 86.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 600.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 180.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 600.000 LFT
28 406-05520 ASPHALT FOR TACK COAT 1.000 TON
29 503-03489 RETROFITTED TIE BARS 206.000 EACH
30 503-05310 TERMINAL JOINT 912.000 LFT
31 506-06333 PCCP PATCHING, FULL DEPTH 966.000 SYs
32 507-07505 RETROFIT LOAD TRANSFER 1,940.000 EACH
33 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
34 601-02241 GUARDRAIL, REMOVE 732.000 LFT
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 431.250 LFT
36 602-06729 BARRIER, DELINEATOR 14.000 EACH
37 603-06040 FENCE, FARM FIELD, 47 IN. 65.000 LFT
38 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 263.000 SYS
39 616-02320 GEOTEXTILES 397.000 SYS
40 616-06405 RIPRAP, REVETMENT 153.000 TON
41 616-51366 SLOPEWALL, CONCRETE, 5 IN. 448.000 SYS
42 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
43 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
45 621-06559 MULCHED SEEDING R 1,000.000 SYS
46 621-06567 WATER 0.400 kGAL
47 621-06574 SODDING 100.000 SYS
48 628-09402 FIELD OFFICE, B 12.000 MOS
49 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
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CALL ORDER  : 591 CONTRACT ID : RS-39689-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
52 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
53 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
54 701-09663 PILE, STEEL PIPE, 0.312 IN., 14 IN. 585.000 LET
55 701-09679 CONICAL PILE TIP, 14 IN. 9.000 EACH
56 702-51005 CONCRETE, A, SUBSTRUCTURE 153.900 CYs
57 702-51863 FIELD DRILLED HOLE IN CONCRETE 60.000 EACH
58 702-92857 CONCRETE, C, SUBSTRUCTURE 46.000 CYS
59 703-06028 REINFORCING BARS 24,490.000 1LBS
60 703-06029 REINFORCING BARS, EPOXY COATED 144,576.000 1BS
61 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 40.000 EACH
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 285.200 CYS
63 706-09960 RAILING, CONCRETE FC 536.000 LET
64 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
65 709-51821 SURFACE SEAL LUMP LUMP
66 711-51038 STRUCTURAL STEEL LUMP LUMP
67 715-05407 PIPE, END BENT DRAIN, 6 IN. 134.000 LET
68 720-02442 PIPE PLUG EXISTING 2.000 EACH
69 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
70 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 25.000 SFT
71 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 575.000 SFT
72 724-12103 PRE-COMPRESSED FOAM JOINT 172.000 LET
73 727-90308 EPOXY INJECTION, CRACK PREPARATION 225.000 LET
74 727-90309 EPOXY INJECTION, EPOXY MATERIAL 8.000 GAL
75 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
76 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 40.000 EACH
77 801-03290 CONSTRUCTION SIGN, C 30.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
79 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,321.000 LET
80 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
81 801-06640 CONSTRUCTION SIGN, A 220.000 EACH
82 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
83 801-06710 FLASHING ARROW SIGN 500.000 DAY
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, III-A 96.000 LET
86 801-07119 BARRICADE, III-B 24.000 LET
87 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 200.000 LET
88 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 400.000 LET
89 801-12042 TRUCK MOUNTED ATTENUATOR 25.000 DAY
90 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,914.000 LET
91 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,346.000 LET
92 808-06716 LINE, REMOVE 2,120.000 LET
93 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
94 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 2,249.000 LET
95 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH

96 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 38.000 EACH
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CALL ORDER : 601 CONTRACT ID : B -30001-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 7,800.000 SYS
14 202-02272 PAVED SIDE DITCH, REMOVE 439.000 LFT
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
18 203-02000 EXCAVATION, COMMON 29,317.000 cys
19 203-02010 EXCAVATION, ROCK 215.000 CYS
20 203-02020 EXCAVATION, UNCLASSIFIED 30.000 CYS
21 203-02070 BORROW 6,120.000 cys
22 203-51223 EXCAVATION, WATERWAY 375.000 CYS
23 204-02290 SETTLEMENT PLATE 6.000 EACH
24 205-12108 STORM WATER MANAGEMENT BUDGET 64,000.000 DOL
25 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
26 206-93520 TEMPORARY SHEET PILING 1,184.000 SEFT
27 207-08204 SUBGRADE TREATMENT, TYPE IT 517.000 SYS
28 207-09934 SUBGRADE TREATMENT, TYPE IB 10,470.000 SYS
29 207-09935 SUBGRADE TREATMENT, TYPE IC 1,783.000 SYS
30 211-02050 B BORROW 10,129.000 cys
31 211-092064 STRUCTURE BACKFILL, TYPE 1 43.000 CYS
32 211-09265 STRUCTURE BACKFILL, TYPE 2 1,030.000 CYS
33 211-09266 STRUCTURE BACKFILL, TYPE 3 5,205.000 CYS
34 301-07448 COMPACTED AGGREGATE NO. 53 BASE 750.000 TON
35 302-07455 DENSE GRADED SUBBASE 30.000 cys
36 303-01180 COMPACTED AGGREGATE NO. 53 1,511.000 TON
37 304-07494 WIDENING WITH HMA, TYPE C 166.000 TON
38 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,329.000 SYS
39 306-08043 MILLING, TRANSITION 270.000 SYS
40 306-08432 MILLING, APPROACH 600.000 SYS
41 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,015.000 TON
42 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,836.000 TON
43 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,972.000 TON
44 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 135.000 TON
45 401-10258 JOINT ADHESIVE, SURFACE 4,565.000 LFT
46 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,260.000 LFT
47 401-11785 LIQUID ASPHALT SEALANT 4,565.000 LFT
48 402-05494 HMA TRANSVERSE RUMBLE STRIPS 900.000 LFT
49 406-05520 ASPHALT FOR TACK COAT 6.300 TON
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CALL ORDER : 601 CONTRACT ID : B -30001-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
51 601-01625 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1 1.000 EACH
52 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 243.800 LEFT
53 601-02241 GUARDRAIL, REMOVE 1,796.000 LET
54 601-05586 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9 1.000 EACH
55 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
56 601-94689 GUARDRAIL, END TREATMENT, OS 7.000 EACH
57 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,796.000 LEFT
58 602-06729 BARRIER, DELINEATOR 8.000 EACH
59 606-07484 MILLED HMA CORRUGATIONS 2,324.000 LEFT
60 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 176.000 SYS
61 610-07487 HMA FOR APPROACHES, TYPE B 142.000 TON
62 610-07488 HMA FOR APPROACHES, TYPE C 50.000 TON
63 615-06490 RIGHT-OF-WAY MARKER 87.000 EACH
64 615-06505 MONUMENT, B 16.000 EACH
65 615-06515 MONUMENT, D 1.000 EACH
66 616-02320 GEOTEXTILES 4,139.000 SYS
67 616-05688 RIPRAP, CLASS 1 1,316.000 TON
68 616-06405 RIPRAP, REVETMENT 41.000 TON
69 616-06451 RIPRAP, UNIFORM 1,996.000 TON
70 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
71 621-02770 EROSION CONTROL BLANKET 4,000.000 SYS
72 621-06545 FERTILIZER 2.500 TON
73  621-06553 SEED MIXTURE R 883.000 LBS
74 621-06565 MULCHING MATERIAL 8.000 TON
75 621-06567 WATER 34.000 kGAL
76 621-06574 SODDING 1,051.000 SYS
77 622-91786 SEEDLING 435.000 EACH
78 622-98200 SIGN, DO NOT DISTURB 2.000 EACH
79 628-09403 FIELD OFFICE, C 24.000 MOS
80 628-11730 CELLULAR TELEPHONE, TYPE B 3.000 EACH
81 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
82 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 72.000 MOS
83 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
84 701-09558 TEST PILE, INDICATOR, PRODUCTION 78.000 LFT
85 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
86 701-09683 PILE SHOE, HP 12 X 74 10.000 EACH
87 701-92043 CORED HOLE IN ROCK, 18 IN 50.000 LEFT
88 701-95780 PILE, STEEL H, HP 12 X 74 323.000 LET
89 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 3.000 EACH
90 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 32.000 EACH
91 706-11600 RAILING, CONCRETE FC 17.500 CYs
92 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
93 709-51821 SURFACE SEAL LUMP LUMP
94 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
95 713-99365 GUARDRAIL, W BEAM 6.3 FT SPACING TEMPORARY BRIDGE 537.500 LEFT
96 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 200.000 LEFT
97 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 48.000 LEFT

98 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 324.000 LEFT
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CALL ORDER : 601 CONTRACT ID : B -30001-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 3.000 EACH
100 715-46005 PIPE END SECTION, DIAMETER 15 IN. 8.000 EACH
101  715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
102 718-52610 AGGREGATE FOR UNDERDRAINS 30.000 CYS
103 723-11339 STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS, 52.000 LFT
104 731-93945 FACE PANELS, CONCRETE 7,229.000 SFT
105 731-93946 WALL ERECTION 7,229.000 SFT
106 731-93947 LEVELING PAD, CONCRETE 404.000 LFT
107 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
108 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
109 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
110 801-06625 DETOUR ROUTE MARKER ASSEMBLY 42.000 EACH
111 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
112 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
113 801-06775 MAINTAINING TRAFFIC LUMP LUMP
114 801-07118 BARRICADE, III-A 214.000 LET
115 801-07119 BARRICADE, III-B 108.000 LET
116 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 15.000 LET
117 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 28.000 SFT
118 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
119 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 2.000 EACH
120 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 2.000 EACH
121 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 1,200.000 LET
122 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,453.000 LET
123 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 100.000 LET
124 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,400.000 LET
125 808-06716 LINE, REMOVE 800.000 LET
126 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 12.000 LET
127 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
128 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 274.000 LET
129 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 274.000 LET
130 808-12032 GROOVING FOR PAVEMENT MARKINGS 14,906.000 LET
131 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,453.000 LET
132 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 12.000 LET
133 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH
134 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
SECTION NO. 0002 BRIDGE REPLACEMENT, CONCRETE
135 703-06029 REINFORCING BARS, EPOXY COATED 51,421.000 1LBS
136 704-51002 CONCRETE, C, SUPERSTRUCTURE 162.700 CYS
137 707-08158 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 42 IN. X 49 IN. 363.000 LET
SECTION NO. 0003 BRIDGE REPLACEMENT, STEEL
138 703-06029 REINFORCING BARS, EPOXY COATED 56,236.000 1BS
139 704-51002 CONCRETE, C, SUPERSTRUCTURE 150.600 CYs

140 711-51038 STRUCTURAL STEEL LUMP LUMP
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CALL ORDER : 611 CONTRACT ID : B -30658-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 5,210.000 CYS
14 203-02070 BORROW 24,280.000 CYs
15 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 2,530.000 SYS
16 205-12108 STORM WATER MANAGEMENT BUDGET 53,724.250 DOL
17 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
18 207-08262 SUBGRADE TREATMENT, TYPE I 10,120.000 SYS
19 207-08264 SUBGRADE TREATMENT, TYPE II 370.000 SYS
20 211-02050 B BORROW 36.000 CYS
21 211-09265 STRUCTURE BACKFILL, TYPE 2 7.500 CYS
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 5,416.000 TON
23 302-07455 DENSE GRADED SUBBASE 34.000 CYs
24 303-01180 COMPACTED AGGREGATE NO. 53 62.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,306.000 SYS
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 940.000 TON
27 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,340.000 TON
28 406-05520 ASPHALT FOR TACK COAT 6.000 TON
29 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
30 601-94689 GUARDRAIL, END TREATMENT, OS 7.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,475.000 LFT
32 602-06729 BARRIER, DELINEATOR 14.000 EACH
33 605-52807 CURB AND GUTTER, COMBINED 543.000 LET
34 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 194.000 SYS
35 610-07487 HMA FOR APPROACHES, TYPE B 17.100 TON
36 610-09108 PCCP FOR APPROACHES, 9 IN. 307.000 SYS
37 615-06490 RIGHT-OF-WAY MARKER 30.000 EACH
38 615-06505 MONUMENT, B 10.000 EACH
39 615-06515 MONUMENT, D 2.000 EACH
40 616-06405 RIPRAP, REVETMENT 2,403.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
42 621-06554 SEED MIXTURE U 645.000 LBS
43 621-06565 MULCHING MATERIAL 9.000 TON
44 621-06567 WATER 3.000 kGAL
45 621-06574 SODDING 636.000 SYS
46 628-09402 FIELD OFFICE, B 17.000 MOS
47 628-11730 CELLULAR TELEPHONE, TYPE B 3.000 EACH
48 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 51.000 MOS
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CALL ORDER : 611 CONTRACT ID : B -30658-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
51 628-11977 COMPUTER SYSTEM 3.000 EACH
52 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
53 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
54 701-09683 PILE SHOE, HP 12 X 74 9.000 EACH
55 702-51005 CONCRETE, A, SUBSTRUCTURE 106.000 cYs
56 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 36.000 EACH
57 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
58 706-51020 RAILING, CONCRETE C 53.500 CYs
59 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 102.000 LET
60 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,367.000 LET
61 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 452.000 LET
62 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LET
63 715-05407 PIPE, END BENT DRAIN, 6 IN. 136.000 LET
64 715-46005 PIPE END SECTION, DIAMETER 15 IN. 3.000 EACH
65 718-06528 OUTLET PROTECTOR, 1 17.000 EACH
66 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 5,367.000 LET
67 718-52610 AGGREGATE FOR UNDERDRAINS 429.000 cYs
68 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,703.000 SYs
69 720-94157 MANHOLE, C 1.000 EACH
70 728-11672 DRILLED SHAFT EXPLORATORY CORE 100.000 LET
71 728-11673 DRILLED SHAFT PERMANENT CASING 72.000 LET
72 728-11674 DRILLED SHAFT 48 IN. DIAMETER 122.000 LET
73 728-11789 DRILLED SHAFT 42 IN. DIAMETER 40.000 LET
74 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
76 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,800.000 LFT
77 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,650.000 LET
78 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
82 801-07118 BARRICADE, III-A 48.000 LET
83 801-07119 BARRICADE, III-B 96.000 LFT
84 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,500.000 LET
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,446.000 LET
86 808-06716 LINE, REMOVE 3,400.000 LET
87 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
88 808-12032 GROOVING FOR PAVEMENT MARKINGS 12,802.000 LET
89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,356.000 LFT
90 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH
91 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 40.000 EACH
SECTION NO. 0002 BRIDGE REPLACEMENT-CONCRETE
92 211-06467 AGGREGATE FOR END BENT BACKFILL 64.000 CYs
93 616-02320 GEOTEXTILES 3,404.000 SYS
94 701-09557 TEST PILE, DYNAMIC, PRODUCTION 115.000 LET
95 701-95780 PILE, STEEL H, HP 12 X 74 349.000 LET
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CALL ORDER : 611 CONTRACT ID : B -30658-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 BRIDGE REPLACEMENT-CONCRETE
96 702-92857 CONCRETE, C, SUBSTRUCTURE 41.300 CYs
97 703-01540 THREADED TIE BAR ASSEMBLY 368.000 EACH
98 703-06028 REINFORCING BARS 25,789.000 LBS
99 703-06029 REINFORCING BARS, EPOXY COATED 130,728.000 LBS
100 704-51002 CONCRETE, C, SUPERSTRUCTURE 313.600 CYs
101 707-06831 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN. X 42 IN. 1,100.000 LET
102 709-51821 SURFACE SEAL LUMP LUMP
SECTION NO. 0003 BRIDGE REPLACEMENT-STEEL
103 211-06467 AGGREGATE FOR END BENT BACKFILL 56.000 CYS
104 616-02320 GEOTEXTILES 3,397.000 SYS
105 701-09557 TEST PILE, DYNAMIC, PRODUCTION 117.000 LFT
106 701-95780 PILE, STEEL H, HP 12 X 74 356.000 LEFT
107 702-92857 CONCRETE, C, SUBSTRUCTURE 44.700 CYs
108 703-01540 THREADED TIE BAR ASSEMBLY 384.000 EACH
109 703-06028 REINFORCING BARS 26,060.000 LBS
110 703-06029 REINFORCING BARS, EPOXY COATED 127,494.000 LBS
111 704-51002 CONCRETE, C, SUPERSTRUCTURE 275.900 CYs
112 709-51821 SURFACE SEAL LUMP LUMP

113 711-51038 STRUCTURAL STEEL LUMP LUMP
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CALL ORDER : 621 CONTRACT ID : B -31283-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 76.000 LET
13 203-02000 EXCAVATION, COMMON 2,010.000 cys
14 203-02070 BORROW 921.000 cys
15 203-51223 EXCAVATION, WATERWAY 96.000 CYS
16 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 356.000 SYS
17 205-11626 PUMP AROUND 1.000 EACH
18 205-12108 STORM WATER MANAGEMENT BUDGET 28,135.000 DOL
19 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
20 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 89.000 CYS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 2,385.000 SYS
22 211-064067 AGGREGATE FOR END BENT BACKFILL 54.000 CYS
23 211-092064 STRUCTURE BACKFILL, TYPE 1 152.000 CYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 418.000 TON
25 302-07455 DENSE GRADED SUBBASE 26.000 cys
26 303-01180 COMPACTED AGGREGATE NO. 53 249.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 236.000 SYS
28 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 192.000 TON
29  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 287.000 TON
30 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 344.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 773.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 681.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 773.000 LFT
34 406-05521 ASPHALT FOR TACK COAT 6,481.000 SYS
35 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 4.000 EACH
36 601-02241 GUARDRAIL, REMOVE 233.000 LET
37 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 75.000 LFT
39 602-06729 BARRIER, DELINEATOR 6.000 EACH
40 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 154.000 SYS
41 615-06490 RIGHT-OF-WAY MARKER 10.000 EACH
42 615-06505 MONUMENT, B 4.000 EACH
43 616-02320 GEOTEXTILES 381.000 SYS
44 616-05688 RIPRAP, CLASS 1 209.000 TON
45 616-06405 RIPRAP, REVETMENT 29.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02770 EROSION CONTROL BLANKET 830.000 SYS
48 621-04258 SEED MIXTURE 11.000 LBS
49 621-04258 SEED MIXTURE 1.000 LBS
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CALL ORDER : 621 CONTRACT ID : B -31283-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06559 MULCHED SEEDING R 4,860.000 SYS
51 621-06574 SODDING 18.000 SYS
52 622-5243¢6 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
53 622-9178¢6 SEEDLING 40.000 EACH
54 628-09403 FIELD OFFICE, C 8.000 MOS
55 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
56 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
59 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
60 628-11977 COMPUTER SYSTEM 1.000 EACH
61 701-09558 TEST PILE, INDICATOR, PRODUCTION 119.000 LEFT
62 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
63 701-09683 PILE SHOE, HP 12 X 74 8.000 EACH
64 701-95780 PILE, STEEL H, HP 12 X 74 297.000 LEFT
65 702-92857 CONCRETE, C, SUBSTRUCTURE 35.200 CYS
66 703-06029 REINFORCING BARS, EPOXY COATED 34,432.000 LBS
67 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 36.000 EACH
68 704-51002 CONCRETE, C, SUPERSTRUCTURE 83.000 CYs
69 706-11600 RAILING, CONCRETE FC 10.200 CYS
70 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
71 707-09862 STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 27 IN. X 48 IN. 204.000 LEFT
72 709-51821 SURFACE SEAL LUMP LUMP
73  715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 292.000 LET
74 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 46.000 LET
75 715-05407 PIPE, END BENT DRAIN, 6 IN. 88.000 LFT
76 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
77 715-46020 PIPE END SECTION, DIAMETER 24 IN. 8.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07118 BARRICADE, III-A 48.000 LET
83 801-07119 BARRICADE, III-B 60.000 LEFT
84 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 14.000 LEFT
85 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 6.000 EACH
86 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 12.000 SET
87 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,734.000 LEFT
88 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,734.000 LEFT

89 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 23.000 EACH
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CALL ORDER : 631 CONTRACT ID : B -32687-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 205-12108 STORM WATER MANAGEMENT BUDGET 2,500.000 DOL
10 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
11 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
12 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
13 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
14 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
15 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
16 628-09401 FIELD OFFICE, A 11.000 MOS
17 628-11730 CELLULAR TELEPHONE, TYPE B 3.000 EACH
18 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
19 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 33.000 MOS
20 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
21 628-11977 COMPUTER SYSTEM 1.000 EACH
22 709-51821 SURFACE SEAL LUMP LUMP
23 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 641 CONTRACT ID : B -34263-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 404.000 SYS
13 202-02240 PAVEMENT REMOVAL 310.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
17 203-51223 EXCAVATION, WATERWAY 30.000 CYS
18 205-12108 STORM WATER MANAGEMENT BUDGET 1,600.000 DOL
19 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
20 206-51220 EXCAVATION, WET 34.000 cyYs
21 302-07455 DENSE GRADED SUBBASE 52.000 cys
22 303-01180 COMPACTED AGGREGATE NO. 53 105.000 TON
23 306-08042 MILLING, SCARIFICATION 294.000 SYS
24 306-08043 MILLING, TRANSITION 920.000 SYS
25 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 103.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 720.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 720.000 LFT
28  406-05521 ASPHALT FOR TACK COAT 1,227.000 SYS
29 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
30 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
31 601-02241 GUARDRATIL, REMOVE 372.000 LFT
32 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 188.000 LFT
34 602-06729 BARRIER, DELINEATOR 6.000 EACH
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 316.000 SYS
36 616-02320 GEOTEXTILES 200.000 SYS
37 616-06405 RIPRAP, REVETMENT 126.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
39 621-06559 MULCHED SEEDING R 1,100.000 SYS
40 621-06567 WATER 1.000 KGAL
41 621-06575 SODDING, NURSERY 45.000 SYS
42 628-09402 FIELD OFFICE, B 8.000 MOS
43 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
44  702-51005 CONCRETE, A, SUBSTRUCTURE 4.000 cys
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 138.000 EACH
46 703-06028 REINFORCING BARS 3,350.000 LBS
47 703-06029 REINFORCING BARS, EPOXY COATED 33,563.000 LBS
48 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 12.000 EACH
49 704-51002 CONCRETE, C, SUPERSTRUCTURE 36.000 CYS
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CALL ORDER  : 641 CONTRACT ID : B -34263-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 706-09960 RAILING, CONCRETE FC 180.000 LET
51 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
52 709-51821 SURFACE SEAL LUMP LUMP
53 710-09158 PATCHING CONCRETE STRUCTURES 70.000 SFT
54 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 2.000 EACH
55 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 700.000 SFT
56 722-51842 BRIDGE DECK OVERLAY 434.000 SYS
57 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 18.000 CYS
58 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
59 722-60824 SURFACE MILLING 404.000 SYS
60 722-97116 BRIDGE DECK OVERLAY, PATCHING 1,000.000 SFT
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 52.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 192.000 LET
66 801-07119 BARRICADE, III-B 192.000 LET
67 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN. 226.000 LET
68 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 120.000 LET
69 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 933.000 LET
70 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 120.000 LET
71 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH

72 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
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CALL ORDER  : 651 CONTRACT ID : B -34980-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 6.000 MOS
8 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
12 628-11977 COMPUTER SYSTEM 1.000 EACH
13 709-51821 SURFACE SEAL LUMP LUMP
14 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
15 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 830.000 SYS
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
17 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LET
18 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
19 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-12042 TRUCK MOUNTED ATTENUATOR 30.000 DAY
22 801-12081 PORTABLE SIGNAL LUMP LUMP
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 348.000 LET
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 348.000 LET
25 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH
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CALL ORDER : 661 CONTRACT ID : B -35026-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
9 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
10 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
11 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
12 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
13 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
14 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 671 CONTRACT ID : B -35076-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 296.000 SYS
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 384.800 cyYs
13 205-12108 STORM WATER MANAGEMENT BUDGET 4,151.000 DOL
14 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
15 207-09935 SUBGRADE TREATMENT, TYPE IC 967.000 SYS
16 211-06467 AGGREGATE FOR END BENT BACKFILL 29.000 cyYs
17 302-07455 DENSE GRADED SUBBASE 33.000 cyYs
18 303-01180 COMPACTED AGGREGATE NO. 53 219.000 TON
19 304-07783 HMA PATCHING, TYPE D 4.000 TON
20 306-08043 MILLING, TRANSITION 800.000 SYS
21 306-08599 MILLING, ASPHALT, 1/2 IN. 107.000 SYS
22 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 145.800 TON
23 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 132.900 TON
24  401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 531.700 TON
25 401-10258 JOINT ADHESIVE, SURFACE 1,147.500 LET
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 967.500 LFT
27 401-11785 LIQUID ASPHALT SEALANT 1,147.500 LFT
28 406-05521 ASPHALT FOR TACK COAT 800.000 SYS
29 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
30 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2 1.000 EACH
31 601-02241 GUARDRAIL, REMOVE 432.000 LFT
32 601-09238 HAND DIG GUARDRAIL POST HOLES 5.000 EACH
33 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
34 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 275.000 LFT
35 602-06729 BARRIER, DELINEATOR 8.000 EACH
36 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 196.000 SYS
37 616-02320 GEOTEXTILES 118.000 SYS
38 616-06405 RIPRAP, REVETMENT 13.000 TON
39 621-06574 SODDING 18.000 SYS
40 621-09867 MULCHED SEEDING 3,231.000 SYS
41 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
42 701-09558 TEST PILE, INDICATOR, PRODUCTION 359.000 LET
43 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
44 701-09665 PILE, STEEL PIPE, 0.375 IN., 14 IN. 1,797.000 LFT
45 701-09677 PILE, STEEL PIPE, EPOXY COATED, 0.375 IN., 14 IN. 140.000 LFT
46 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 2.000 EACH
47 702-51005 CONCRETE, A, SUBSTRUCTURE 28.400 cYs
48 703-06029 REINFORCING BARS, EPOXY COATED 56,360.000 LBS
49 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 462.000 EACH
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CALL ORDER : 671 CONTRACT ID : B -35076-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 704-51002 CONCRETE, C, SUPERSTRUCTURE 181.800 CYs
51 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
52 706-09962 RAILING, CONCRETE PF-1 204.000 LET
53 706-11404 RAILING, STEEL PF-1 222.000 LET
54 707-09029 STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 12 IN. X 48 IN. 600.000 LET
55 709-51821 SURFACE SEAL LUMP LUMP
56 715-05407 PIPE, END BENT DRAIN, 6 IN. 110.000 LET
57 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 2.000 EACH
58 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
60 801-06201 TEMPORARY PANEL SIGNS 200.000 SFT
61 801-06202 TEMPORARY PANEL SIGN SUPPORTS 170.000 LET
62 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,570.000 LET
63 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 36.000 LET
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 62.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
68 801-07119 BARRICADE, III-B 90.000 LET
69 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 450.000 LET
70 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 220.000 LET
71 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
72 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,385.000 LET
73 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,160.000 LET

74 808-06716 LINE, REMOVE 3,581.000 LFT
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CALL ORDER : 681 CONTRACT ID : B -35078-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-62420 BRIDGE RAILING, REMOVE 128.000 LEFT
12 205-12108 STORM WATER MANAGEMENT BUDGET 1,500.000 DOL
13 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
14 211-06467 AGGREGATE FOR END BENT BACKFILL 20.000 CYs
15 302-07455 DENSE GRADED SUBBASE 39.000 CYs
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 836.000 SYS
17 306-10163 MILLING ASPHALT, 2 1/2 IN 1,187.000 SYS
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 167.000 TON
19 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 164.000 TON
20 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
21 601-02241 GUARDRAIL, REMOVE 200.000 LET
22 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
23 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 200.000 LFT
24 602-06729 BARRIER, DELINEATOR 6.000 EACH
25 606-07484 MILLED HMA CORRUGATIONS 960.000 LET
26 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 223.000 SYS
27 616-02320 GEOTEXTILES 77.000 SYS
28 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
29 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-06545 FERTILIZER 0.020 TON
32 621-06553 SEED MIXTURE R 8.000 LBS
33 621-06565 MULCHING MATERIAL 0.040 TON
34 628-09402 FIELD OFFICE, B 8.000 MOS
35 628-11977 COMPUTER SYSTEM 1.000 EACH
36 702-51863 FIELD DRILLED HOLE IN CONCRETE 94.000 EACH
37 703-06029 REINFORCING BARS, EPOXY COATED 39,405.000 LBS
38 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 326.000 EACH
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 102.000 CYSs
40 706-09960 RAILING, CONCRETE FC 128.000 LEFT
41 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
42 709-51821 SURFACE SEAL LUMP LUMP
43 711-90114 JACKING AND SUPPORTING, SUPERSTRUCTURE LUMP LUMP
44 711-96800 STUD SHEAR CONNECTORS 2,088.000 EACH
45 726-92406 BEARING ASSEMBLY ELASTOMERIC 16.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
47 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 32.000 LEFT
48 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 681 CONTRACT ID : B -35078-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
51 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 460.000 LET
52 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN. 1,100.000 LET
53 801-12082 FIXED TEMPORARY SIGNAL LUMP LUMP
54 801-94295 SIGNAL HEAD RELOCATE 4.000 EACH
55 805-93755 SIGNAL POLE, WOOD, 5, 30 FT 4.000 EACH
56 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 95.000 LET
57 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 760.000 LFT
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH

59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 108

CALL ORDER : 691 CONTRACT ID : B -35238-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT (CONCRETE), AND BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 146.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 1,678.000 CYS
15 205-12108 STORM WATER MANAGEMENT BUDGET 14,848.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 206-51215 EXCAVATION, X 140.000 cyYs
18 206-51220 EXCAVATION, WET 253.000 CYS
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 89.000 CYS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 106.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 874.000 SYS
22 211-064067 AGGREGATE FOR END BENT BACKFILL 47.000 CYS
23 211-09266 STRUCTURE BACKFILL, TYPE 3 818.000 CYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 201.000 TON
25 302-07455 DENSE GRADED SUBBASE 59.000 cys
26 303-01180 COMPACTED AGGREGATE NO. 53 161.000 TON
27 304-07490 HMA PATCHING, TYPE B 5.000 TON
28 304-07493 WIDENING WITH HMA, TYPE B 4.000 TON
29  306-08043 MILLING, TRANSITION 824.000 SYS
30 306-08159 MILLING, ASPHALT 450.000 SYS
31 306-11872 MILLING, PROFILE 346.000 SYS
32 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 162.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 171.000 TON
34 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 144.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 841.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 280.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 967.000 LFT
38 406-05521 ASPHALT FOR TACK COAT 2,475.000 SYS
39 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 4.000 EACH
40 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 4.000 EACH
41 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 2.000 EACH
42 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
44 602-06729 BARRIER, DELINEATOR 6.000 EACH
45 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 199.000 SYS
46 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 147.000 SYS
47 610-07487 HMA FOR APPROACHES, TYPE B 29.000 TON
48 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
49 615-06490 RIGHT-OF-WAY MARKER 27.000 EACH
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CALL ORDER : 691 CONTRACT ID : B -35238-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT (CONCRETE), AND BRIDGE DECK OVERLAY
50 615-06505 MONUMENT, B 10.000 EACH
51 615-06515 MONUMENT, D 1.000 EACH
52 616-02320 GEOTEXTILES 704.000 SYS
53 616-05688 RIPRAP, CLASS 1 63.000 TON
54 616-06405 RIPRAP, REVETMENT 219.000 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
56 621-06559 MULCHED SEEDING R 2,609.000 SYS
57 621-06574 SODDING 33.000 SYS
58 628-09402 FIELD OFFICE, B 12.000 MOS
59 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
60 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
61 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
62 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
63 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
65 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
66 701-09557 TEST PILE, DYNAMIC, PRODUCTION 61.000 LET
67 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
68 701-09739 PILE SHOE, HP 12 X 53 10.000 EACH
69 701-51195 PILE, STEEL H HP 12 X 53 510.000 LET
70 702-51015 CONCRETE, B, FOOTINGS 156.000 CYS
71 702-92857 CONCRETE, C, SUBSTRUCTURE 168.000 CYs
72 703-06028 REINFORCING BARS 10,389.000 LBS
73  703-06029 REINFORCING BARS, EPOXY COATED 71,229.000 LBS
74 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 67.000 EACH
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 108.000 CYs
76 706-04683 RAILING 74.000 LEFT
77 706-11600 RAILING, CONCRETE FC 6.000 CYS
78 706-11622 CONCRETE BRIDGE RAILING TRANSITION, WEC 4.000 EACH
79 707-09029 STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 12 IN. X 48 IN. 368.000 LFT
80 709-51821 SURFACE SEAL LUMP LUMP
81 709-51821 SURFACE SEAL LUMP LUMP
82 715-03584 SAFETY METAL END SECTION, 4:1, DIA 18 IN. 2.000 EACH
83 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LFT
84 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 35.000 LFT
85 715-05407 PIPE, END BENT DRAIN, 6 IN. 235.000 LET
86 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
87 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 393.000 SET
88 722-51842 BRIDGE DECK OVERLAY 146.000 SYS
89 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 5.000 CYSs
90 722-51874 OVERLAY DAM 57.000 SET
91 722-60824 SURFACE MILLING 146.000 SYS
92 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
94 801-06625 DETOUR ROUTE MARKER ASSEMBLY 70.000 EACH
95 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07118 BARRICADE, III-A 144.000 LEFT

98 801-07119 BARRICADE, III-B 168.000 LEFT
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CALL ORDER : 691 CONTRACT ID : B -35238-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT (CONCRETE), AND BRIDGE DECK OVERLAY
99 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,000.000 LET

100 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,000.000 LFT
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CALL ORDER : 701 CONTRACT ID : B -35247-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 2,493.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,493.000 SYS
14 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
15 203-02000 EXCAVATION, COMMON 806.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 3,600.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-09935 SUBGRADE TREATMENT, TYPE IC 1,808.000 SYS
19 211-064067 AGGREGATE FOR END BENT BACKFILL 62.000 CYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 66.000 CYS
21 302-07455 DENSE GRADED SUBBASE 39.000 cys
22 303-01180 COMPACTED AGGREGATE NO. 53 40.000 TON
23 306-08043 MILLING, TRANSITION 245.000 SYS
24 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 147.000 TON
25  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 220.000 TON
26 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 519.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 1,430.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 1,430.000 LFT
29 401-12137 QC/OA-HMA, 4, 76, INTERMEDIATE, OG, 19.0 mm 236.000 TON
30 406-05521 ASPHALT FOR TACK COAT 6,806.000 SYs
31 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 4.000 EACH
32 601-02241 GUARDRAIL, REMOVE 400.000 LET
33 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
34 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 63.000 LFT
35 602-06729 BARRIER, DELINEATOR 34.000 EACH
36 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 231.000 SYS
37 615-06515 MONUMENT, D 1.000 EACH
38 616-02320 GEOTEXTILES 1,493.000 SYS
39 616-05689 RIPRAP, CLASS 2 1,838.000 TON
40 616-06405 RIPRAP, REVETMENT 73.000 TON
41 619-04981 CLEAN AND PAINT LUMP LUMP
42 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-06559 MULCHED SEEDING R 2,420.000 SYS
45 621-06567 WATER 1.000 kGAL
46 621-06575 SODDING, NURSERY 38.000 SYS
47 628-09402 FIELD OFFICE, B 12.000 MOS
48 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
49 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
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CALL ORDER : 701 CONTRACT ID : B -35247-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
52 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
53 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
54 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 2.000 EACH
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,932.000 EACH
56 703-06029 REINFORCING BARS, EPOXY COATED 89,520.000 1BS
57 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 22.000 EACH
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 131.500 CYS
59 706-09960 RAILING, CONCRETE FC 1,235.000 LET
60 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
61 709-51821 SURFACE SEAL LUMP LUMP
62 710-09158 PATCHING CONCRETE STRUCTURES 280.000 SFT
63 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 1,300.000 LET
64 715-05407 PIPE, END BENT DRAIN, 6 IN. 146.000 LET
65 715-05435 PIPE, UNDERDRAIN, OUTLET 4 IN. 328.000 LET
66 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 2.000 EACH
67 718-06528 OUTLET PROTECTOR, 1 7.000 EACH
68 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 500.000 LET
69 718-52610 AGGREGATE FOR UNDERDRAINS 113.000 CYS
70 718-99153 GEOTEXTILES FOR UNDERDRAIN 892.000 SYS
71 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 4,000.000 SFT
72 722-51842 BRIDGE DECK OVERLAY 2,835.000 SYS
73  722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 50.000 cYs
74 722-60824 SURFACE MILLING 2,493.000 SYS
75 724-51925 STRUCTURAL EXPANSION JOINT, SS 95.000 LET
76 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
77 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,400.000 LET
78 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 64.000 LET
79 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
80 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 325.000 LET
83 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 2,670.000 LET
84 801-12082 FIXED TEMPORARY SIGNAL LUMP LUMP
85 802-91122 SIGN GROUND MOUNTED RESET 3.000 EACH
86 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,600.000 LET

87 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,600.000 LEFT
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CALL ORDER 711 CONTRACT ID : B -35438-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 3.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 3.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-91840 FENCE, CHAIN. LINK, REMOVE 40.000 LET
12 202-99187 FENCE, FARM FIELD, REMOVE 70.000 LEFT
13 205-12108 STORM WATER MANAGEMENT BUDGET 1,770.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 603-06040 FENCE, FARM FIELD, 47 IN. 70.000 LEFT
16 603-06065 FENCE, CHAIN LINK, RESET 40.000 LET
17 616-02320 GEOTEXTILES 91.000 SYS
18 616-05688 RIPRAP, CLASS 1 68.000 TON
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
20 621-03787 SEED MIXTURE D 4.000 LBS
21 628-09401 FIELD OFFICE, A 9.000 MOS
22 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
23 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
24  628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
25 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
26 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 18.000 MOS
27 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
28 628-11977 COMPUTER SYSTEM 1.000 EACH
29 713-04643 TEMPORARY ACCESS LANE LUMP LUMP
30 717-12010 ARCH STRUCTURAL PLATE MIN AREA 58 SFT 250.000 LFT
31 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
33 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 721 CONTRACT ID : B -36335-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 287.000 SYS
12 202-02279 CURB AND GUTTER, REMOVE 157.000 LEFT
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-51368 SLOPEWALL, REMOVE 690.000 SYS
15 202-92953 CURB AND GUTTER TURNOUT, REMOVE 4.000 SYS
16 203-02000 EXCAVATION, COMMON 92.000 CYS
17 205-12108 STORM WATER MANAGEMENT BUDGET 13,000.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 206-51220 EXCAVATION, WET 486.000 CYs
20 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 385.000 CYS
21 206-51235 COFFERDAM LUMP LUMP
22 207-08264 SUBGRADE TREATMENT, TYPE II 79.000 SYS
23 210-07858 UTILITY 1.000 EACH
24 211-06467 AGGREGATE FOR END BENT BACKFILL 122.000 CYsS
25 211-09264 STRUCTURE BACKFILL, TYPE 1 65.000 CYS
26 301-07448 COMPACTED AGGREGATE NO. 53 BASE 45.000 TON
27 302-07455 DENSE GRADED SUBBASE 49.000 CYs
28 304-07491 HMA PATCHING, TYPE C 47.000 TON
29 306-08043 MILLING, TRANSITION 794.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 74.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 114.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 114.000 LET
33 406-05520 ASPHALT FOR TACK COAT 1.000 TON
34 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
35 601-01625 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1 1.000 EACH
36 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 63.000 LET
37 601-02241 GUARDRAIL, REMOVE 291.000 LET
38 601-05999 CURVED TERMINAL END 3.000 EACH
39 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
40 604-06070 SIDEWALK, CONCRETE 55.000 SYS
41 604-08086 CURB RAMP, CONCRETE 25.000 SYS
42 604-12083 DETECTABLE WARNING SURFACES 5.000 SYS
43 605-06090 CURB, INTEGRAL CONCRETE 8.000 LEFT
44 605-52807 CURB AND GUTTER, COMBINED 216.000 LEFT
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 296.000 SYS
46 615-08351 PLAQUE 2.000 EACH
47 616-02320 GEOTEXTILES 1,616.000 SYS
48 616-05688 RIPRAP, CLASS 1 1,215.000 TON
49 621-02770 EROSION CONTROL BLANKET 3,850.000 SYS
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CALL ORDER : 721 CONTRACT ID : B -36335-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06560 MULCHED SEEDING U 3,850.000 SYS
51 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 15.000 EACH
52 628-09401 FIELD OFFICE, A 12.000 MOS
53 701-02936 PILE, STEEL H, HP 14 X 89 3,320.000 LFT
54 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
55 701-09557 TEST PILE, DYNAMIC, PRODUCTION 123.000 LFT
56 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
57 701-09684 PILE SHOE, HP 14 X 89 66.000 EACH
58 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 10.000 EACH
59 702-51005 CONCRETE, A, SUBSTRUCTURE 110.200 CYs
60 702-51015 CONCRETE, B, FOOTINGS 107.600 CYS
61 703-06028 REINFORCING BARS 57,578.000 LBS
62 703-06029 REINFORCING BARS, EPOXY COATED 238,325.000 LBS
63 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 64.000 EACH
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 804.700 CYs
65 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 2.000 EACH
66 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 2.000 EACH
67 706-09961 RAILING, CONCRETE PS-1 328.000 LEFT
68 706-09962 RAILING, CONCRETE PF-1 328.000 LEFT
69 706-11404 RAILING, STEEL PF-1 337.000 LET
70 706-11418 RAILING, STEEL PS-1 337.000 LEFT
71 707-09382 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN. X 61 IN. 2,282.000 LEFT
72 709-07110 SEAL COAT GRAFFITI RESISTANT 1,500.000 SET
73 709-51821 SURFACE SEAL LUMP LUMP
74 715-01354 CLEAN EXISTING PIPE 42.000 LET
75 715-05407 PIPE, END BENT DRAIN, 6 IN. 172.000 LFT
76 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 10.000 EACH
77 715-98165 WATER MAIN, 12 IN. 469.000 LET
78 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 895.000 LFT
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, III-A 192.000 LET
86 801-07119 BARRICADE, III-B 48.000 LEFT
87 807-01653 WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C 800.000 LET
88 807-02191 HANDHOLE LIGHTING 2.000 EACH
89 807-03950 LUMINAIRE ORNAMENTAL 8.000 EACH
90 807-03951 LIGHT POLE ORNAMENTAL 9.000 EACH
91 807-04866 LUMINAIRE 2.000 EACH
92 807-04866 LUMINAIRE 2.000 EACH
93 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 120.000 LFT
94 807-86805 SERVICE POINT, I 1.000 EACH
95 807-86843 WIRE, NO. 4 COPPER, 1/C 160.000 LEFT
96 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 480.000 LEFT
97 807-86910 CONNECTOR KIT, UNFUSED 8.000 EACH

98 807-86915 CONNECTOR KIT, FUSED 8.000 EACH
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CALL ORDER : 721 CONTRACT ID : B -36335-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 20.000 EACH
100 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
101 807-86930 INSULATION LINK, NON-WATERPROOFED 24.000 EACH
102 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
103 807-86950 SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 10.000 EACH
104 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 198.000 LFT
105 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 241.000 LFT
106 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 891.000 LEFT
107 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 64.000 LFT
108 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH

109 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
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CALL ORDER : 731 CONTRACT ID : B -37327-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 96.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 65.000 CYs
14 205-12108 STORM WATER MANAGEMENT BUDGET 9,500.000 DOL
15 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
16 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 225.000 CYs
17 207-08264 SUBGRADE TREATMENT, TYPE II 366.000 SYS
18 211-06467 AGGREGATE FOR END BENT BACKFILL 53.000 CYs
19 302-07455 DENSE GRADED SUBBASE 22.000 CYs
20 303-01180 COMPACTED AGGREGATE NO. 53 75.000 TON
21 304-07493 WIDENING WITH HMA, TYPE B 125.000 TON
22 306-08043 MILLING, TRANSITION 400.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 65.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 580.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 580.000 LET
26 401-11785 LIQUID ASPHALT SEALANT 580.000 LFT
27 406-05521 ASPHALT FOR TACK COAT 795.000 SYS
28 601-02241 GUARDRAIL, REMOVE 2,590.000 LET
29 601-06374 GUARDRAIL, TRANSITION, TGS-1 4.000 EACH
30 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,568.700 LEFT
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 130.000 SYS
33 616-02320 GEOTEXTILES 96.000 SYS
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
35 621-03909 SEED MIXTURE, NATIVE 6.500 LBS
36 621-92968 SEED MIXTURE, WILD FLOWER 1.500 LBS
37 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 23.000 EACH
38 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 45.000 EACH
39 628-09401 FIELD OFFICE, A 9.000 MOS
40 702-51005 CONCRETE, A, SUBSTRUCTURE 31.700 CYSs
41 702-51863 FIELD DRILLED HOLE IN CONCRETE 232.000 EACH
42 703-06028 REINFORCING BARS 268.000 LBS
43 703-06029 REINFORCING BARS, EPOXY COATED 85,724.000 LBS
44 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 30.000 EACH
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 326.000 CYs
46 706-06344 RAILING, STEEL TS-1 732.000 LEFT
47 709-51821 SURFACE SEAL LUMP LUMP
48 711-51038 STRUCTURAL STEEL LUMP LUMP
49 713-04331 TEMPORARY CAUSEWAY LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 118

CALL ORDER  : 731 CONTRACT ID : B -37327-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 715-05407 PIPE, END BENT DRAIN, 6 IN. 100.000 LET
51 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
52 801-03291 CONSTRUCTION SIGN, D 8.000 EACH
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 5.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 96.000 LET
59 801-07119 BARRICADE, III-B 48.000 LFT
60 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 860.000 LET
61 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,405.000 LET

62 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,405.000 LEFT
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CALL ORDER : 771 CONTRACT ID : B -39373-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 12.000 MOS
8 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
9 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
10 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
11  628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
12 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
13 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
14 709-51821 SURFACE SEAL LUMP LUMP
15 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SFT
16 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 250.000 SFT
17 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 4,555.000 SYS
18 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,100.000 LET
20 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
21 801-06710 FLASHING ARROW SIGN 20.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
24 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 630.000 LET
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,520.000 LET
26 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,520.000 LET
27 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 18.000 EACH
28 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 785 CONTRACT ID : B -39699-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 205-12108 STORM WATER MANAGEMENT BUDGET 11,300.000 DOL
10 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
11 601-06035 GUARDRAIL, RESET 100.000 LET
12 603-97461 TEMPORARY FENCE 2,164.000 LEFT
13 616-02320 GEOTEXTILES 6.000 SYS
14 616-06405 RIPRAP, REVETMENT 2.000 TON
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
16 621-02770 EROSION CONTROL BLANKET 13,000.000 SYS
17 621-06559 MULCHED SEEDING R 19,500.000 SYS
18 622-98200 SIGN, DO NOT DISTURB 65.000 EACH
19 713-04643 TEMPORARY ACCESS LANE LUMP LUMP
20 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 50.000 LET
21 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
22 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 438.000 LFT
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CALL ORDER : 811 CONTRACT ID : M -39691-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-02250 TREE 10 IN., REMOVE 10.000 EACH
7 201-02250 TREE 10 IN., REMOVE 1.000 EACH
8 201-02255 TREE 18 IN., REMOVE 15.000 EACH
9 201-02255 TREE 18 IN., REMOVE 2.000 EACH
10 201-02260 TREE 30 IN., REMOVE 20.000 EACH
11 201-02260 TREE 30 IN., REMOVE 1.000 EACH
12 201-02265 TREE 48 IN., REMOVE 8.000 EACH
13 201-02265 TREE 48 IN., REMOVE 1.000 EACH
14 201-02270 TREE 60 IN., REMOVE 2.000 EACH
15 201-02270 TREE 60 IN., REMOVE 1.000 EACH
16 202-91922 STUMP, REMOVE 50.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
19 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
20 801-06710 FLASHING ARROW SIGN 20.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 821 CONTRACT ID : M -39723-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 1.000 EACH
8 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 1.000 EACH
9 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 2.000 EACH
10 601-01867 GUARDRAIL, TRANSITION, TGB RETROFIT 1.000 EACH
11 601-02211 GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED 350.000 EACH
12 601-02800 GUARDRAIL, TRANSITION, TGT 1.000 EACH
13 601-03452 EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END 6.000 EACH
14 601-03453 GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM 30.000 EACH
15 601-03456 GUARDRAIL POST, WOOD TYPE W5 8.000 EACH
16 601-03471 CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES 8.000 EACH
17 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 2.000 EACH
18 601-06035 GUARDRAIL, RESET 50.000 LEFT
19 601-06774 COMBINATION ATTENUATING TERMINAL 1.000 EACH
20 601-06798 TIMBER BLOCK 200.000 EACH
21 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
22 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
23 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 10.000 EACH
24 601-09238 HAND DIG GUARDRAIL POST HOLES 50.000 EACH
25 601-61320 CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA. 1,000.000 LFT
26 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 40.000 EACH
27 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 80.000 EACH
28 601-61370 GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED 125.000 EACH
29 601-61380 GUARDRAIL TERMINAL SECTION, FLAT END, GALVANIZED 1.000 EACH
30 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 10.000 EACH
31 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 1.000 EACH
32 601-61550 GUARDRAIL TERMINAL END SECTION, ALUMINUM 5.000 EACH
33 601-62070 GUARDRAIL, STEEL BEAM, GALVANIZED 25,500.000 LFT
34 601-62090 GUARDRAIL, STEEL BEAM, INSTALL 15.000 LFT
35 601-62100 GUARDRAIL POST, STEEL, INSTALL 5.000 EACH
36 601-62110 GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL 50.000 LFT
37 601-62120 GUARDRAIL POST BRACKET, INSTALL 3.000 EACH
38 601-62150 GUARDRAIL POST, 15.5 LBS PER LFT, GALVANIZED, 2.000 EACH
39 601-62297 GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN 1.000 EACH
40 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
41 601-62540 GUARDRAIL POST, PLUMB 900.000 EACH
42  601-62550 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM 250.000 LFT
43 601-62580 GUARDRAIL SPLICE BAR, ALUMINUM 25.000 EACH
44 601-62630 GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN. 1.000 EACH
45 601-62640 GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN. 5.000 EACH
46 601-62680 GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END, 1.000 EACH
47 601-90382 GUARDRAIL POST, ALUMINUM, 7 FT. 1.000 EACH
48 601-90389 GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN. 1.000 EACH
49 601-90677 DRILLED BRACKET INSTALL 1.000 EACH
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CALL ORDER : 821 CONTRACT ID : M -39723-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR
50 601-91198 GUARDRAIL POST, MODIFIED 4.000 EACH
51 601-91504 GUARDRAIL POST, Wl, 10 IN X 10 IN 1.000 EACH
52 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 5.000 EACH
53 601-91510 GUARDRAIL POST, W3, 8 IN. X 8 IN. 5.000 EACH
54 601-91511 GUARDRAIL POST, W4, 8 IN. X 8 IN. 5.000 EACH
55 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 5.000 EACH
56 601-91575 GUARDRAIL BLOCK, 6 IN. X 8 IN., B2 5.000 EACH
57 601-91576 GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 5.000 EACH
58 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 8.000 EACH
59 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 2.000 EACH
60 601-93346 GUARDRAIL CONNECTOR, AS 5.000 EACH
61 601-94689 GUARDRAIL, END TREATMENT, OS 30.000 EACH
62 601-95342 GUARDRAIL SPLICE PLATE, C, GALVANIZED 4.000 EACH
63 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 15.000 EACH
64 601-98636 GUARDRAIL CHANNEL, 10 kg PER m, GALVANIZED, 125 mm 100.000 LFT
65 601-98637 GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED 1.000 EACH
66 601-98638 GUARDRAIL SPLICE PLATE, ALUMINUM 1.000 EACH
67 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,500.000 LEFT
68 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING 150.000 LEFT
69 601-99123 GUARDRAIL, TRANSITION, GP 1.000 EACH
70 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 100.000 LFT
71 627-09910 CABLE LINE POST LESS SOCKET, REPAIR 500.000 EACH
72 627-09911 TERMINAL POST LESS SOCKET, REPAIR 16.000 EACH
73 627-09912 CABLE RELEASE POST LESS SOCKET, REPAIR 1.000 EACH
74 627-09913 CABLE SOCKET WITH CONCRETE, REPAIR 1.000 EACH
75 627-09914 ANCHOR TERMINAL FITTING, REPAIR 8.000 EACH
76  627-09915 CABLE SPLICE, REPAIR 1.000 EACH
77  627-09916 RETENTION CABLE, REPAIR 4.000 EACH
78 627-11647 CABLE BARRIER SYSTEM, TYPE TL-4 RESET 1,000.000 LFT
79 706-01515 BRIDGE BRACKET A, ALUMINUM 1.000 EACH
80 706-05587 BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL 1.000 EACH
81 706-06347 RAILING, STEEL CF-1 50.000 LFT
82 706-62380 BRIDGE RAILING POST, 5A 3.000 EACH
83 706-62390 BRIDGE RAILING POST, 6 1.000 EACH
84 706-62400 BRIDGE RAILING POST, 7 1.000 EACH
85 706-90672 BRIDGE RAILING POST, ALUMINUM, 5 5.000 EACH
86 706-94133 RAILING, TUBE, GALVANIZED STEEL 1.000 LFT
87 706-95431 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A 1.000 EACH
88 706-95432 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B 1.000 EACH
89 706-95433 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C 1.000 EACH
90 706-98639 BRIDGE RAILING SPLICE BAR, ALUMINUM 1.000 EACH
91 711-51823 EXPANSION ANCHOR 0.75 IN 1.000 EACH
92 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
93 801-06775 MAINTAINING TRAFFIC LUMP LUMP
94 802-97573 ANGLE POST 1.000 EACH
95 803-61430 BRIDGE BRACKET A GALVANIZED 1.000 EACH

96 803-61440 BRIDGE BRACKET B GALVANIZED 1.000 EACH
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CALL ORDER : 831 CONTRACT ID : T -35157-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02279 CURB AND GUTTER, REMOVE 105.000 LEFT
10 202-52710 SIDEWALK CONCRETE, REMOVE 95.000 SYS
11 202-95579 SERVICE POINT, REMOVE 10.000 EACH
12 202-96391 MAST ARM, REMOVE 8.000 EACH
13 304-07490 HMA PATCHING, TYPE B 10.000 TON
14 604-06070 SIDEWALK, CONCRETE 20.000 SYS
15 604-08086 CURB RAMP, CONCRETE 95.000 SYS
16 605-06120 CURB, CONCRETE 105.000 LET
17 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
18 801-03290 CONSTRUCTION SIGN, C 36.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 33.000 LET
22 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 4.000 EACH
23 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 98.000 SFT
24 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 18.000 EACH
25 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 6.000 EACH
26 805-01830 CONFLICT MONITOR CHANGEOUT 1.000 EACH
27 805-01842 HANDHOLE SIGNAL TYPE 1 6.000 EACH
28 805-02056 SPAN AND CATENARY FOR FLASHER 5.000 EACH
29 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 24.000 EACH
30 805-02645 SIGNAL PEDESTAL FOUNDATION, A 16.000 EACH
31 805-03372 TETHER FOR SIGNAL 2.000 EACH
32 805-04133 SIGNAL POLE, PEDESTAL, 12FT 7.000 EACH
33 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN. 42.000 EACH
34 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 146.000 LFT
35 805-09540 LOOP DETECTOR RACK 6.000 EACH
36 805-09845 CONTACT CLOSURE CARD 9.000 EACH
37 805-09846 RECEIVER PROCESSOR 18.000 EACH
38 805-10107 WIRELESS MAGNETOMETER DETECTOR 314.000 EACH
39 805-10108 WIRELESS REPEATER 19.000 EACH
40 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 10.000 EACH
41 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 185.000 LET
42 805-78010 CONTROLLER AND CABINET, FLASHER SOLID STATE 7.000 EACH
43 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 76.000 EACH
44 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 3.000 EACH
45 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 2.000 EACH
46 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 24.000 EACH
47 805-78415 SPAN, CATENARY, AND TETHER 15.000 EACH
48 805-78420 DISCONNECT HANGER 19.000 EACH
49 805-78445 SIGNAL SERVICE 10.000 EACH
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CALL ORDER : 831 CONTRACT ID : T -35157-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 490.000 LET
51 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 5,225.000 LET
52 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 6,115.000 LFT
53 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 3,940.000 LET
54 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 300.000 LFT
55 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 2.000 EACH
56 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 4.000 EACH
57 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 6.000 SYS
58 808-06368 TRANSVERSE MARKING, REMOVE 2,126.000 LFT
59 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 856.000 LET
60 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 1,270.000 LEFT

61 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 6.000 EACH
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CALL ORDER : 841 CONTRACT ID : T -35487-A

SECTION NO. 0001 VISIBILITY IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
8 801-06710 FLASHING ARROW SIGN 100.000 DAY
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 801-92448 CONSTRUCTION SIGNS MOBILE 200.000 DAY
11  802-04089 SIGN, SHEET, REMOVE 22.000 EACH
12 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 26.000 LFT
13 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 208.000 LFT
14 802-07060 SIGN, SHEET, RELOCATE 42.000 EACH
15 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 203.000 SFT
16 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 93.000 SFT
17 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 58.000 SFT
18 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 9.000 EACH
19 805-01830 CONFLICT MONITOR CHANGEOUT 4.000 EACH
20 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
21 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 72.000 EACH
22 805-03372 TETHER FOR SIGNAL 18.000 EACH
23 805-06483 CONTROLLER 4.000 EACH
24 805-11817 PEDESTRIAN PUSH BUTTON, APS 72.000 EACH
25 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 88.000 EACH
26 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 22.000 EACH
27 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 6.000 EACH
28 805-78415 SPAN, CATENARY, AND TETHER 28.000 EACH
29 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 6,000.000 LET
30 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 4,000.000 LFT
31 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 4,000.000 LFT
32 808-06368 TRANSVERSE MARKING, REMOVE 4,376.000 LFT
33 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 604.000 LFT
34 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 3,772.000 LFT
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CALL ORDER  : 851 CONTRACT ID : T -35681-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 UN-SIGNALIZED INTERSECTION SIGN AND MARKING VISIBLITIY IMPR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 801-92448 CONSTRUCTION SIGNS MOBILE 120.000 DAY
9 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 1,703.000 LET
10 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 52.000 LET
11 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 28.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 292.750 SFT
13 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 1,160.500 SFT
14 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
15 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN. 24.000 EACH
16 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
17 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 600.000 LET
18 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 6.000 EACH
19 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 315.000 LET
20 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 150.000 LET
21 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 716.000 LET
22 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 762.000 LET
23 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
24 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 861 CONTRACT ID : T -36737-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94747 POST, REMOVE 25.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS MOBILE 50.000 DAY
10 802-04089 SIGN, SHEET, REMOVE 570.000 EACH
11 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 3,480.000 LET
12 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 160.000 LEFT
13 802-07060 SIGN, SHEET, RELOCATE 25.000 EACH
14 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 1,720.000 SET
15 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 450.000 SFT
16 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 110.000 SET
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CALL ORDER : 871 CONTRACT ID : T =-37291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 5,635.000 LFT
10 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 196.000 EACH
11 802-07060 SIGN, SHEET, RELOCATE 42.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 2,923.750 SFT
13 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 90.000 SET
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CALL ORDER : 891 CONTRACT ID : T -37675-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 801-92448 CONSTRUCTION SIGNS MOBILE 90.000 DAY
9 802-04089 SIGN, SHEET, REMOVE 2,201.000 EACH
10 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 11,668.000 SFT
11  802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 1,200.000 SFT
12 802-76055 SIGN POST, A 2,201.000 LET
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CALL ORDER : 901 CONTRACT ID : T =-37677-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94747 POST, REMOVE 210.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS MOBILE 100.000 DAY
10 802-04089 SIGN, SHEET, REMOVE 3,685.000 EACH
11 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 17,235.000 LFT
12 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 365.000 LFT
13 802-07060 SIGN, SHEET, RELOCATE 12.000 EACH
14 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 9,410.000 SET
15 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 3,770.000 SEFT
16 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 1,290.000 SFT
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CALL ORDER : 931 CONTRACT ID : T -38523-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09401 FIELD OFFICE, A 6.000 MOS
8 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
9 628-11977 COMPUTER SYSTEM 1.000 EACH
10 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
12 801-06710 FLASHING ARROW SIGN 45.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
15 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 335.000 LFT
16 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 5.000 EACH
17 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 80.000 EACH
18 805-11744 HANDHOLE SIGNAL TYPE 2 1.000 EACH
19 805-11759 GPS MAST MOUNT RADIO UNIT 39.000 EACH
20 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 11,270.000 LET
21 805-91615 EMERGENCY PRE-EMPTOR 100.000 EACH
22 807-04967 CABLE 2,720.000 LFT
23 809-03983 PHASE SELECTORS 39.000 EACH
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CALL ORDER  : 951 CONTRACT ID : T -39147-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CENTERLINE AND EDGE LINE RUMBEL STRIPES INSTALLATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 606-07484 MILLED HMA CORRUGATIONS 75,154.000 LET
8 628-09402 FIELD OFFICE, B 6.000 MOS
9 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
12 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
15 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,859.000 LET
16 801-06640 CONSTRUCTION SIGN, A 57.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-92448 CONSTRUCTION SIGNS MOBILE 600.000 DAY
19 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 9,679.000 LET
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 95,228.000 LET
21 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 77,504.000 LET
22 808-06716 LINE, REMOVE 75,154.000 LET
23 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
24 808-75994 PRISMATIC REFLECTOR 1,825.000 EACH
25 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 18.000 EACH
26 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 961 CONTRACT ID : TM-39772-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 702-51005 CONCRETE, A, SUBSTRUCTURE 4.000 CYS
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
9 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 802-03821 SIGN, SHEET, WITH LEGEND, 6.000 EACH
12 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 1.000 EACH
13 805-01816 SIGNAL SUPPORT FOUNDATION, 36 IN. X 36 IN. X 96 IN. 2.000 EACH
14 805-01820 SIGNAL STRAIN POLE, STEEL, INSTALL 2.000 EACH
15 805-01842 HANDHOLE SIGNAL TYPE 1 6.000 EACH
16 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
17 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 500.000 LET
18 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
19 805-04952 CONTROLLER AND CABINET 4.000 EACH
20 805-06364 FIBER OPTIC BREAKOUT KIT 4.000 EACH
21 805-06595 CONDUIT, PVC, 2 IN. 500.000 LET
22 805-08464 RADIO INTERCONNECT 4.000 EACH
23 805-09845 CONTACT CLOSURE CARD 1.000 EACH
24 805-09846 RECEIVER PROCESSOR 1.000 EACH
25 805-10107 WIRELESS MAGNETOMETER DETECTOR 5.000 EACH
26 805-10108 WIRELESS REPEATER 1.000 EACH
27 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT. 1.000 EACH
28 805-11540 MICROLOOP DETECTOR PROBE 4.000 EACH
29 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 6.000 EACH
30 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 4.000 EACH
31 805-78415 SPAN, CATENARY, AND TETHER 6.000 EACH
32 805-78420 DISCONNECT HANGER 4.000 EACH
33  805-78445 SIGNAL SERVICE 2.000 EACH
34 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 50.000 LFT
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 4,500.000 LET
36 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 300.000 LET
37 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 300.000 LET
38 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 300.000 LFT
39 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,000.000 LET
40 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
41 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,000.000 LET
42 805-78925 CONTROLLER CABINET FOUNDATION, Pl 2.000 EACH
43 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
44 805-91706 ANCHOR BOLT REPAIR 4.000 EACH
45 805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 2.000 EACH
46 805-97042 SIGNAL POLE, WOOD, 5, 35 FT 1.000 EACH
47 805-97509 CONTROL CABINET FOUNDATION M MODIFY TO P1 2.000 EACH
48 807-87085 ELECTRICIAN 10.000 HRS
49 809-04970 FIBER OPTIC 24.000 EACH
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CALL ORDER : 961 CONTRACT ID : TM-39772-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE

50 809-94971 FIBER OPTIC CABLE 2,000.000 LET






